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SEC ION B • SUPPLIES OR SERVICES AND PRICES/COSTS 

B.l. GENERAL 

8.1.1. Indefinite Delivery, Indefinite Quantity Contract 

The contract is an indefinite delivery, !tdefinite quantity (1010) contract utilizing finn-fixed price delivery task orders, with some specified cost 
reimbursable items, in accordance wffh FJ~eral Acquisition Regulation Subpart 16.500. 

B.l.2. Items Bolng Acqulrod/To1al P]'CO 

The Contractor shall provide all services Fuired including all personnel, facilities, equipment, material, and supplies (except as may be expressly set 
forth as furnished by the Government) d otherwise do all things necessary fOf, or incidental to, contract performance by providing the following 

services for the ordering periods listed bel w: 

1. Base Ordering Period TRU Waste Tran partation Services (Contract Effective Date - end of base 12 mo. Period)" 

I January 13. 2012 - January 12. 2013 

2. Option Ordering Period 1 TRU Waste Trnsportation Services (Option 1 Effective Date - end of Option 1 12 mo. Period)* 

January 13, 2013 - January 12, 2014 

3. Option Ordering Period 2 TRU Waste Trnsportation Services (Option 2 Effective Date - end of Option 2 12 rna Period)* 

January 13. 2014 -January 12. 2015 

4. Option Ordering Period 3 TRU Waste Tfnsportation Services (Option 3 Effective Date - end of Option 3 12 mo. Penodt 

January 13. 2015 - January 12, 2016 

5. Option Ordering Period 4 TRU Waste T nsportation Services (Option 4 Effective Date - end of Option 4 12 mo. Periodt 

January 13. 2016 - January 12, 2017 

*ContracUOption Period effective and end dates to be Inserted at time of contract award. 

B.l.3. Costs 

All costs required to successfully perf0tthe contract are included in the firm fIXed prices stated in Section 8.2 with the exception of the Cost 
Reimbursable Une Items 8.2.1.3, 8.2.2.3, B.2.3.3, B.2.4.3, and 8.2.5.3 which will be reimbursed at actual costs with no additional Indirect expenses or 
fee or profit allowed. 

8.1.4. Obligation of Funds/Financial Li ltations 

The Government will obligate funding in Xch Task Order for the cost reimbursable expenses specified in Section 8.2, Items 8.2.1.3, 8.2.2.3, 8.2.3.3, 
8.2.4.3, and 8.2.5.3. As stated in Sectl n I clause, FAR 52.232~22, ~Umitation of Funds·, the maximum liability of the Govemment for paying cost 
reimbursable expenses shall not exceed t 'e funding allotted for this purpose. The following shall be inserted in each applicable task order that includes 
cost-reimbursable expenses: 

Pursuant to the FAR clause 52.232-22, e titled "Umitation of Funds, ft the total amount of incremental funding allotted to this task order is $TBD. It is 
estimated that this amount is sufficient to ver perfonnance through TBD. " 
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B.2. PRICING SCHEDULE 

B2. PRICING SCHEDIJlE 

B.2.'. BASE PERlODlRU WA'TiOT"IA.~SPClRT·AnON SERVICES (Pursu.v.tto SEction C) 

(ea. .. i" .... fI',. """"'ing'ub1 ..... _ .. ", not 'op.1"""_ 

q:<~ .. ndm>rt'" 3 tMnI"'~ ;i.A').oK!t Ie Section C.S.2 
0,"'''''1».'' nuntJ.!l 3; mi-lJrnJm rf 11 Cc:n1":K::or fumJ§N.d trac;;ct'S pursur.t Ie Se.ct~ 

'.'4,,,, .. in 40 Govtml':"le!'\trum.shte \rai!ers OOl'5U3nt to S!e:itt: C 3 4 and H.~. 
8.2 1.1.S.OrMr ServiOts~ Pro.il:aa of 1~ q..Ji;.:'~ Cl"'Vf"te;artS\:CNVffS ~te..,-:~ PJi'o;3ntto $.ectia1 C.S.!. 

B.2. 1. 1.6. DD'Repom: Pr,.:ici- OJ" .nd '~r'''' p.,.."" to S!-:tCtl C 4. 

Total Finn F'lHd Price for ,.,.",,.." of"'~cTransp0rt3tion Services- l' Tractor Tt.vns.: 1 ;} ~57 §24 

8.2. ,2. ADtmoPUoI. To •• , •• ",.,.,. ''''''of<'' 'OR. 6A.n PERIOO 

~,~:;:: :t.~;:::;::, may Ct'~ .);;""JOI"31 Mr'II"OfS c~ It'l e :.1 ~ ~ . 6,:2.11.= .l1'lC 
6.21':.3 ~ewfer,)1>i aJli>fOf'ICI ,,, ,.Qv<I..o3lT».~unwthe~Orw'"9 F~Sl~S·c:f 

",d' ."tndoF priOH ~. ine prices sb*d fer Ihe 6 and llJ mentn perlXS ;",¢'~ lhe eo 
.:,,: a"1~ any 31'1C!,1: ac:iYltf$ ~ '="'l.'Iuri~ 'tit ~ 03't Pt"«I an.:! tht e anelior 10 

8.2.1.2.1. Additional Tractor Semc.es: 
m~-":r:.: ~~ , 1:< l,t)(t: t!(rll 

10......". 

!M ~~~ :-I CNo tr.*,"" me:r-..:;.r ~ eM ciiwr »am 12 :2'Mn ptr tHIn) 

""" <Ii .. "'" p.:n. W'\'lN of cnt' aiictg- rx iXlIt lr~:c' 1int ~!KIn {Z o.fo'fr:l' ~r 
The s..t~ Ftfce i$ 1M ?inn F.xea W Price tmitl'p(ied li'l the ma\itlun 
~ t'i ~3aadal.~~ theEnttrUd F'r«.1. If!!)f tvtntcf. eon'"'ti.."t 
A'i~. r!» lll':'t PliOb ~ fa, ordef ~ 

I The Maintenance of Additional. UOi'SSiigp.>d Trailers does not include the services required in the "Trailer Mamtenance Services" une Items B.2.1.1.4 
and B.2.1.2.2. 
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?tr?m tct\\!kt nr,Sltan s.t-.t~ p;..n...rr. tt.fe<!:C"JOr'I': .3.7.16 C~ T~ 

T~FilmFixtodPrioeforISOOayTrans:~n eriod: $! IN' 
;:!";c-'"'; 17 T~ :'Otl3ttV;tH shall ;neucQo 3 :. cut at;,,, OFr:>Is tu Firm F.:tid?riot fer Tr3.<:1-t.oro x:MtH. "tem 3: 14. 
COl'O'3a Tr:lInStO!'1 as 'fojlows 

B,:', 4.1 Fnn F~ ~::~ fer Jdmn: 
p-:a!d.ns in ~ wilh C\~S 
C~ f.tean:lPWS~O""'C4 

iw ~a:Q:'IS ,lIldudrg ~oo 3Ild SLCm1SIQ'I d 3ll 1'131$ 3t'Jd 
en .1.1, A.~ S. "Repor;Jng f;:'EqU;rema;ts Chtd.:st:PWS ~oo 

.: 6.2.14': F;tmF~i<l ?t-~fcr 3O:'.'s,-..on cf or MXtifica::itr'l to a wrrm31 d,,"np~ ro C7fT!";)I"'IS.titr Prod ~ 
~wth P\V$ ~cr. C:· 1.* 
Firm Fh·td ~ $_.II11i1I1I11i}I ____ _ 

3: 61.1 4.l Firm Frtkd ~~ fer"d-~ acQ '~::I« moa~an to ~ d,,;ti"Q!ht 50 cayTliY!siton Per.od in 
~w.1hP\VS~or.C3.ll 

F:rm l="ued Fnoi i .JIIIIIIIILj... __ , 

.: B.:,14.4 FlnnFi:t.id¢oi~rthth,r; X!dlr3ll"lll'9of~d~tI.eOOlyit'3l'lllWIj:oer:od~~~ 

PW~~C.2'1e. 

Fil'fr. putd~· 1-1111111111-+ __ _ 
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OPTION PERIOD 1 TRU WIllll'E 1rR.<INS:POIRT'ATlION SERVICES (Pursuant to Section C) 

B22.1. 

6.2.2.1.1. Genet.)1 StrVi~s: ?<tnn ,.,..'" , .. n",", :t.nu.lIlt to ~'KtlOn C ,3, t. 
82.2.1.2. T~s.mces:· !'!'I3!'\t31'l 3*m't!'.3I~tlC~C.3.:. 

8.2..2.1.3. Tractor s.Mces: Provido:, m.1ntl .• 3 ,ru-.,jm.;m r; 1 t Ccnt'3emr fum!5hid trxun J)l.nlJr~ to 3~ 

C.3.J. 
LO Goveml'l"Mlt\Jmshec trailers;ur!u.mt fO Sf.c:i0"l C ~_4 and H 9 

B22. t.5. OriYer ServiDtS~ Prt;Nidt!' rr, -i,,,,,1 of 1 j ~fl ci"i'iIi!" teNnS ,;:: CIili9f'S.pe!' te;wn) ~JnttO S«tQn C.3!"' 

B.221.6.D.Jt.aIR~ ~;';*~':3.Y1d p~~:t':I~C.4. 

Tout Finn Fixed Prieefor 12 Montl'ls .fE"',;p l·r ... ~",""_ Services-l1TrJCtOrTf3mS: 5 4 .seq 513 

B.2.22 AoQ/TlOflAl. TIUNIPCfltTATiON 

In a.:6t>Wt'llothe ~ sr"ef5. ,.,.I", .. ,,,","':rttly tr.ar lCdtlcr.3f WtVtetS ~ i1'I5.222 i .522':.2. an: 
S.2.2 :.3. ~fv;r 3 prod d e 35 sPf:cifed l'l ;,.svc.';3fr.uf(C--:trSun~lht"Orderr,g ~SICJ"",. of 

11\* cont".x:t: at thE unit and s;.ec:nl!<t. The prioes st1fid for the (} and 12 mcnli'l ptroos ~ the 00 
dly W'lod dHcr;bed '''l Se..'"tt1'l H, {el ~ any.md:V; ae:Nit.s~r;J'd~:he ~cbywOd M: ~ e .1nO;Qr 1:' 

~~~~~~,~,~,~, 

8.12.2.1. Addition3l Tractor Strvieti: 
1T\."fr.t.atl r.d opttr.lt* 1 to ,. ,,,,,,,;,,.,,~ :r.'do~ 

8.2.2.22. AdditiON! Tr.JiIer" ~~::~~I:"" 
M.lt:ta~ 1 ~4:> a::t::'ti::r.Jil G 

73'*'S ptr See:tca C.3-.4 

UU.3. Additjorql 0ri'I'K SeMces: 
~g addit.:nal CMr!t¥nS {2 &Vtn per 

inO';<j'ng dn~"'r..~,p·'" ~'~""'''''''''~*''''' 
C.3.5 

emon:hs 

a flOTE: The- Frm Fi-,:~ um Pnc.~· ",. pm:oi/:' ~~~ of cnt !r.=tor cr en.! tJiMror me (D~ r..n (Z ~ piN tHIn' 

~ n.r ~ ~ of eM tta.:toI' «eM triHF Of ~ ti/1l,'.,- tHm {2 ~ Pf" 

Mam,! for an M!lrfo 12. m::rlh aSK 1M E~ Pricf i$ !f)f. Firm NX«J 1..'tU Pricf ~ ty the maxitrMn 

quidt'j (e.g.. film P.:-.:t, ~v",~.;;P:r.~":':'",~~:~:;::.":.:~ 13 tr.iCtIJrs «/Wlz :he Ex~ praj. .n"" ewn-t at i cwti-:t 
b«wHn 1M FItm Fixeo l.~ tM Unt P/lce ~ for crt:/tl ~ 

alll Cost ~~ fU.ms Total EstimUd Cost 

8.2.2.3.1 F~ueI~PUm"""~~' "'~~~~~~~~~:~::".""""'" BUU State Use 1: 
92.2.3.3 ro C.5: 
B:ll3.4 
82.2.3.5 
822.3..6 C!4 

2The Maintenance of Additional. U",ssi!jnedTrailers does not indude the SeMces required in the "Trailer Maintenance Services" Une Items 8.2.2.1.4 

and 8,2.2.2.2. 
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B.2.3. OPTION PERIOD 2 TRU WAS TRANSPORTATION SERVICES (Pursuant to Section C) 

82.3.1. a...3ICTJU."'s"OJ::T"TJONSE~!cU - ~~ TI'3Ct«T~ams 
(Consisting of the folio;l;ing: sub-itl;1M...tUdt on not sepmrittty priced} 

B2.3.1.tGener.a1 SeNices: Fern:;rm ~ral ~~s.~¥"' .. Jfltt;J~()n C 3.1. 
8.2..3.1.2. Temuryl SfrvicH: Plwrde. ~~t13'14 'n.'\~ 0; 3.~,,)I ~ to ~t!CtiOn C.3.2 

8.2.3. '.3. TtaCtOf' ServicH: Pl'OIIide. ope3!e~MXl nun!!.!"! ,) mrim.;"l'I of t 1 Ccnt'olc1or fumi!Md 1r.3ct~ ,,~: to Sea:/Oi': 
CS3 

6.2.1.1.4. Tt3iIKM~I\o\nCeStrW:": .",.p,n'~ G_"'n_'''-'MI''''~''D"".'''ntte ~QCr. C 3.4.¥1d H ~ 
B.2.3,1." Orivfl SeMen: ProviCto.3 of 1 ~ ~f~ cTvtr ~ i~ dr:'o-ers W te3i"l ;> .. fS..3nUO S~tcn C.3,~. 

B.2.3.1,,&,~: p.:yc.~ t'o.'!h.YI!tQ$tdionCA 

Total Finnrtaed Price-foC' 12 ''''''''';ofs,,~1Trat'lsp0rt3tiOf! SEt'tieH -11 TrJC*.ct T~: S 5051 104 

8.2.1.2.1. Addition.a! Tractor $tMt;tS: 
'J\a."1"Q1'I;r,: c:lC!Q')i 1 to lQ 3OetfO""31 

."'O\..Qng n«:~ IQ';;iQrntnt ".,S".", q"'; 

8.2.32.2. Additi ..... T,·""'· Ma;n"'~"".StM"~' 
M~-u"1t:l-4J3±~3I:~ 

tra;!>ers per S«t01 :.3 4 

8.2.3.2.3. Additional Orivtl SfMt'K: 
~Q 4I:X1ltooal dn1fer tam::: d".", "",.",1 

1:! ITent"If, 

.. UOl£: the Fl.,," Mm Unit Pri~ i: ",*pm,.l,x '''''1M'''' 'Jf ~ :::1:."« OT«H tTaiJHyOnt I7'!lItH'tHaI (2 ~ P+l fflm,; 
for an tm'l' 6 mcr.th 3~ ~ pfri.:ll1 a."ld ¢u br tht :~"i,* 01 OM tnctor x aM irate:r CM n.,.. !Hm (2 a:v.""." 
tfamj br o1n ~ t~ m:m!h ~ '!'hg £(!~~ Fn...*'e i~!N Fhm R.r~ L'r": Pnot MUI!<p(!td t/ th .. ma,inun 
qwntty {e.g., Firm Fh'ta !In,~ Pr~ l:119 tr;d~ .. *~ UJt f.i:m:fid ~i. 11'I!N ewn~ cl. o)f.(fd 

~tMFirm;;1#d .~Un~PnC'f'~for~fXJ!PCtAs 

8.2.3.3 Cost RtirnburAble kems 

3The Maintenance of Additional. Um,ssigf.ld Trailers does not include the services required in the "Trailer Maintenance Services· Une Items 8.2.3.1.4 
and B.2.3.2.2. 
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TRANSPORTATION SERVICES (Pursuant to SeeUon C) 

8.2.4.1. 
~:~~::;:~~::;:;:~~~~~::'~~N<~~~ 

S.2.'.f.f.&ntnfSfi'Vicu; ?..,_, .. -.,~ 
au. U. Ttnninal Services: '"""""'. q,...,~ and m3.'!011 3 tnnr.;ll p'..t'S\l3r!t to S~ C.S.1. 
8..2.4..1.3. TDCt« Sttvice5: ~de-. 09!'"Xe I'lUntl,., .1 mr:im.."1'\ ri 11 Centr.'ldot fumis:hf:d fl'Xttn pu"5lla"'itto S~ 

C.S.~. 

8.2..4.1.4. TRiIer Maint*nance SeMces: 1.1>,1>'" '0 00..""",,,,"'n,,,10 ... 1 ... ~ant Ie ~Edion C.3,A and H,,", 

82.4.1.5. OriYtr Sfrvices; PrO\fId .. 3 ~ q.:Jif....: cr~vtr t&)I'r:S a dfl\lttS ptJ' ft3!n) ~3nt to Stetoo C.3.~. 
B.2.A.1.6.D;atNRepons: :>"~Jm b ~~ C.4. 

Total Firm Fixed Prict fat 12 ~.onths of TranSporb.tionsemc.s-ltTrxtorTums:! 5.239145 

8.2 .4.2 AoomolW. PUIOO 3 
In 3!!.\~¢" t"ttl. ~f $+:0/*1 ":'. HMots. e~ 11 e:'.4.2.l • 6.2-'.:.1. ~ 

6.2.': ::.3. t-eiow fer,1 ~ de ~ i:\civc~I'Tasll o-oers tlndir Iht ~ f'tev1lO"'.s· ef 
tit ¢)ntrx.t ~ M unit 3nd t.t1if'jOK: i'ht prioes sbtid "for Iht e 3nd ':! 1TUIL"l Pfl"«-S n):'4 !hI- eG 

, X".(: 3ny and .3l3CtiVltotS tot ~ duril'lV h eo day pi<"'~ 3f'IC tnt o.3nCior 1~ 

B~42.1. Additional TQCtOf S8victS: 
~"'U!I ~ ~ 1 u 1;' ,JO:::~" 

J"~ng ~ eq;.ipm!rrt per Secten 

f9 3Od!talat drnr&r»:.lmS:::! tr'"Vf!S I 

: OO-.lCtirq orivtr :r:J1"lng and t:u3il'QtJC:r' ! pe-!' 

C3.~ 

• nOTE: 1M Hrm Fi_e;:/ UrJt Ptic+::; !tJ!. j;~ the ~_'\".:. 01 OM !r.:ror a' ooe traiierorone a\'M?I' rHm iz' art~ per tNm,1 

fer." fI'D'e. 6 fr1Vt'D1!;Uk Ol'dif' ~ a"~ ""I,d",'", .. ,,,,,i,,, of mtJ tlic!;:r:li' one ~ orate drwr tHIn (~d::W!SpeT 
IHmJ fer an f'Mr9 12 I1ItJMI 3~k Thi: EI~ p~ i:; ~ Finn Fdi'd Un: Price 1'nlilIpiie-Q by ~ maxilJun 
~I / •. {;., Firm F.¥~ Un.~ F~ If! ~ i\-'tt!t cf. eonfkt 

D«v."" /IN Fim, Fi, .. dthi' PO,. "00 .". '.'''"",''iF'ric<'' .,' U<>t p"" "m_ for orWr purp..~, 

ToQl EstimXtd Cost 

6.2A.3.1 i~~~§~~~~i~~~t~~:~::,. ".,,,.,, 82.4.32 !;.t: 
8.2.A 3.3 Stet UI C.!.~ 
8.2.4,3.4 
8.2..13,5 
82.4.3.8 C.!," 

4 The Maintenance of Additional, Una."ig/Ied Trailers does not include the services required in the "Trailer Maintenance Services" Une Items 6.2.4.1.4 
and 8.2.4.2.2. 
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B.2.S. OPllON PERIOD 4 TRU WAS TRANSPORTATION SERVICES (Pursuant to Soction C) 

8.2.5.1. BAzICT~~,PCtRn.1""..oti SE!;vll!n _1 TrxtorTums 

(Consisting of ttl. fo-lJoNiog suboit. s whien are rmt sep.ntely pric.d) 
82.5.1.1. General S!fYicE.s: Pericrm ~raI ~s ~Jrltl0 S+:oon C.3, 1 

9.2.S.1.2. Terminal5flvicH: FrOilQ, ~i3f'lOm.3!':tan3*~-3i~tto~nC.3_2 

82.',1.3. TIXt« St-rvicK: Pl':"lli~, ~e f"'Ci tn:l11'3·, l nmm..m tt 11 CcnI:r.ictor furnished 1t3aors puosur:: to SK:ti:n 

Cl.3. 

8.2.'.1 . .£. TQliIer Maintenance SKVi<:es: M.ll$in -'0 <3ovemr:-e.tfum,shee 1r3io.rs PUBU3I'rt 10 ~.ai0t\ C H 3M H.~. 
8.2..5.1,5. Driftf kMces: Pr:Md.3 m ... m...m ~( 1~ q..cJi;-t~: tt:vt" tUf'!':S ~ ClI'lIf¥S~!' ~3r't:: p.. .. f'\;,!,JI"lt to Stctcn C.3.f 

B.2.5.1.6.0at.0WReponS! ~o! (\Xl and ~p...~c S+:tloo C.4. 
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SECTION C - DESCRIPTIONISPECIFICTIONS 

Performance Work Statement 

for 

Tran portation Service for Waste Isolation Pilot Plant (WIPP) 

In support of the 

U. S. Department of Energy (DOE) 

Carlsbad Field Office (CBFO) 

1.1. This effort is for the trans ort of contact-handled (CH) and remote-handled (RH) transuranic (TRU) wastes. The 
contract effort requires providin facilities, personnel, and equipment to provide a local terminal and transportation and 
maintenance services. contra~or-provided equipment will include tractors and necessary support equipment listed in 
3.3. The Government will as ign the number of trailers specified in Section B in each individual task order as 
Government Furnished Prope y (GFP) for hauling Contact Handled (CH) and Remote Handled (RH) Transuranic 
Waste before shipments are initiated under the contract. 

1.2. The Contractor shall pr~ide transportation services necessary to support WIPP, including: transportation of 
mixed and non-mixed CH- and RH-TRU waste, asbestos, and polychlorinated biphenyl (PCB) contaminated TRU waste 
from generator sites to WIPP; transportation of CH- and RH-TRU waste between generator sites as listed in Appendix 1 
(TRU Waste Storage Sites, Lotations and Mileage); transportation of training units or empty shipping packagings to 
training/exercises, public awardness events; and, other equipment as designated by CBFO and maintenance of GFP. 
Unless otherwise directed by tHe On-Call CBFO Transportation Manager, the WIPP Shipping Coordination Office, the 
WIPP Central Monitoring ROO~ (CMR), or authorized law enforcement official, the Contractor shall use the CBFO 
designated highway routes. Th CMR shall be notified of any deviation from the deSignated highway routes. 

1.3. Under no circumstances shall the Contractor enter into a motor carrier brokerage or intermodal arrangement 
without prior CBFO approval. 

2. BACKGROUND 

2.1 Established in 1989, the Department of Energy's (DOE) Office of Environmental Management (EM) is charged 
with addressing the environmerltal legacy of over 50 years of nuclear weapons production and government sponsored 
research. In order to continue nd build upon the momentum of the first 20 years of the EM program, and within the 
broader context and in supp rt of Administration and Departmental policies, strategies, and initiatives, EM has 
developed the "Roadmap for E 's Journey to Excellence" (Rev. 0, December 16, 2010). That document builds upon 
and integrates DOE Manage ent Principles, EM Core Values, EM Priorities, EM's vision, and EM's mission by 
establishing four programmatic nd three management-related goals, as follows: 

Programmatic Goals 
Goal 1: Complete the three ma or tank waste treatment construction projects within the approved baselines 
Goal 2: Reduce the life-cycle CGsts and accelerate the cleanup of the Cold War environmental legacy 
Goal 3: Complete disposition 0\ 90 percent of the legacy transuranic waste by the end of 2015 
Goal 4: Reduce the EM legaby footprint by 40 percent by the end of 2011, leading to approximately 90 percent 
reduction by 2015 

Management Goals 
Goal 5: Improve safety, securit[and quality assurance towards a goal of zero aCCidents, incidents, and defects 
Goal 6: Improve contract and p oject management with the objective of delivering results on time and within cost 
Goal 7: Achieve excellence in anagement and leadership, making EM one of the best places to work in the Federal 
government 

In the performance of this contr ct, the Contractor shall support and implement actions in furtherance of the "Roadmap 
for EM's Journey to ExcellenCe! and achievement of the above goals. Goals 2 through 5 have direct relevance to this 
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contract in that the reduction 10f the EM legacy footprint is not possible without achievement of the transportation 
component as all Transuranic Waste is transported by commercial motor vehicle. Contract-specific actions will be 
established, monitored, evalu'1ted and verified in accordance with the terms and conditions of this contract. For 
information purposes only, t, "Office of Environmental Management FY 2011 Performance Agreement with the 
Assistant Secretary" is includ d with this contract at Section J, Attachment D which provides more background 
regarding the EM Journey to cellence. 

2.2. Approximately 169,000 qubic meters of mixed and non-mixed CH-TRU waste and approximately 7,000 cubic 
meters of mixed and non-mixeCI RH-TRU waste may be shipped to the WIPP site from numerous DOE facilities and 
programs. Since WIPP began Iidisposal operations in March 1999, DOE has made over 8,700 CH-TRU, over 440 RH­
TRU and over 100 intersite TRi waste shipments. 

2.3. CH-TRU waste, which m~ets the WIPP Waste Acceptance Criteria 0NAC), will be transported in the Transuranic 
Package Transporter (TRUPA T) Model's II and III or HaIIPACT. The TRUPACT-II, TRUPACT-III and HalIPACT are 
Nuclear Regulatory Commissio (NRC) certified Type B shipping packagings. Up to three TRUPACT -lis or Half PACTs 
or a single TRUPACT-III can b~ transported on DOE designed and furnished trailers. Currently, DOE has 84 certified 
TRUPACT-lis and 15 HalfPAqTs and a fleet of 69 TRUPACT-Il/HaIIPACT trailers for transportation of TRU waste. 
DOE maintains the TRUPAC -lis in accordance with the Certification of Compliance issued by the NRC. Each 
TRUPACT-II has the capacity t transport up to fourteen 55-gallon drums; eight 85-gallon drums; six 100-gallon drums; 
two standard waste boxes; or ne 10-drum overpack. However, due to size, weight, and contents of the waste to be 
transported, not all shipments planned can accommodate three fully loaded TRUPACT -lis. For this reason, CBFO 
developed a shorter, lighter ver ion of the TRUPACT -II called the HaIIPACT. The HalIPACT provides for more efficient 
shipment of heavy waste pack ges. The HalIPACT holds up to seven 55-gallon drums; three 100-gallon drums; one 
standard waste box; or four 85- allon drums. TRUPACT-III was developed to transport large boxes, which may result in 
overweight shipments. Overwe ght shipments require state permits pnor to dispatch. During this contract period there 
will be 6 TRUPACT -Ills and trai ers. 

2.4. RH-TRU waste, which m ets the WIPP WAC, is transported in the RH-72B cask or the 10-160B cask. DOE has 
12 RH-72B NRC certified cask and trailers. DOE owns one 10-160B cask and trailer. The 10-160B is an overweight 
cask that can hold up to ten 5-gallon waste drums, which is an overweight shipment. One cask at a time will be 
transported on a Government rnished trailer. The RH-72B is designed to hold one RH canister. The canister can be 
directly loaded with waste, thre I 55-gallon drums of waste, or three 30-gallon cans of waste. RH-TRU waste shipments 
began in 2007. 

2.5. Waste destined for WIPP will onginate from the sites around the United States as listed in Appendix 1. The waste 
at some sites may be shipped to another site deSignated by DOE (intersite shipments) or shipped directly to WIPP. 
Although the majority of the shi ments to WIPP will not fall within the definition of a Highway Route-Controlled Quantity 
(HRCQ) [49 CFR Part 173.403 1 )], DOE, in conjunction with the states, has determined that all TRU waste shipments 
will use the "preferred highway" system required for shipments meeting the definition of HRCQ. 

3. TRANSPORTATION SE VICES 

3.1. GENERAL SERVICES 

3.1.1. Quality Work Practices/R cords 

The Contractor shall perform t e work in a quality manner to assure compliance with all requirements of the contract 
and all applicable regulations. For the purpose of this contract, "quality manner" is defined as work performed that 
complies with all requirements of the contract and all applicable regulations. The contractor shall comply with all 
documents and regulations lis ed in section 6. Applicable regulations include those issued by the Department of 
Transportation (DOT) at title 49 of the Code of Federal Regulations (CFR), those issued by the Occupational Safety and 
Health Administration (OSHA) ~t title 29 of the CFR, those applicable to hazardous waste transportation at 40 CFR part 
263 and any applicable regulations promulgated by the Department of Homeland Security (DHS) as well as applicable 
state, tribal and local regulation~. Work not covered by the contract terms and conditions, and DOT, or other applicable 
regulations, shall be performe9 using methods and techniques that are recognized by the trucking industry as good 
commercial practices. All records required to show compliance shall be maintained at a terminal office located within 70 
miles of the WIPP site. 

3.1.2. WIPP Site Operations 
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Shipments to WIPP will be del ered to a pre-determined staging area to be identified by the CBFO. The Contractor 
shall ensure there is an adequ e number of inspected/maintained GFP trailers to support the Transportation Schedule. 
The CBFO is responsible for mring the trailers once they are delivered to the WIPP site designated staging area. 

3.1.3. Generator Site Operations 

At the generator site, the Co tractor will be directed to perform one of several possible actions with regards to 
equipment movements. The Co tractor could be directed to (1) drop off a trailer with empty packagings at a designated 
area and pick up a trailer wit loaded packages for shipment, (2) drop off a trailer with empty packagings at a 
designated area and wait for ackagings to be loaded prior to making a shipment, (3) drop off a trailer with empty 
packagings at a designated are and leave the generator site with no trailer, or (4) make other equipment movements. 
The Contractor shall allow for: 

• Site security check-in and badging 
• Security inspections 
• Site radiation surveys 
• Trailer movements on sit as required 
• Shipping papers review a d acceptance 
• Transporting trailers assi ned to other carriers as directed 
• Commercial Vehicle Safe Alliance (CVSA) North American Standard Level VI inspections and Out-of-Service 

Criteria 
• Maintenance or repairs to the tractor or trailer 
• Shipment preparation acti ities 
• Tractor unhooking and ho king to trailers 
• Acceptance of shipment i accordance with DOT requirements 

3.1.4. Training Exercises and P blic Awareness Events 

3.1.4.1. The Contractor shall transport the trailer and shipping packagings to the designated site and provide support to 
training exercises. Training exe cises are conducted 3 to 6 times per year and are up to two days in duration, excluding 
transit time. The Contractor's d ·vers may be required to participate in training exercises. 

3.1.4.2. The purpose of the trai ing exercises is to demonstrate that participating federal, state, local, tribal, Contractor, 
and DOE emergency preparediess systems are capable of responding cooperatively and effectively to a transportation 
emergency involving a DOE shi ping packaging/package. 

3.1.4.3. The Contractor shall al 0 provide support for public awareness events such as public meetings, conferences, 
and training programs (also call d "road shows"). The drivers may be required to interact with the public to explain their 
role and responsibilities for TR waste shipments while displaying the tractor/trailer. CBFO is expected to schedule 10 
to 20 events per year. 

3.1.5. Dual Driver Service 

3.1.5.1. The Contractor shall rovide two drivers qualified under DOT Hazardous Materials (HAZMAT) and driver 
requirements specified in 3.5 f~r each mixed or non-mixed TRU waste shipment. If a driver becomes incapaCitated 
enroute, the Contractor shall m ke every effort to replace the driver, via the most expedient means available, with a fully 
qualified driver; however, at a minimum, the replacement driver shall be fully qualified under the DOT HAZMAT 
standards with prior DOE appro,al. 

3.1.5.2. When the Contractor is making non-radioactive/hazardous shipments (e.g., road shows, mobile loading units, or 
delivery of empty Type B pack~gings to the maintenance facility, terminal or site) a single driver who meets the DOT 
driver licensing, training, and Phfsical qualification requirements may be used with prior DOE approval. 

3.1.6. Driver Inspections 

For all loaded and unloaded sh~ments, the drivers shall stop to make routine safety inspections of the tractor, trailer, 
and paCkagings/packages in co pliance with DOT and CBFO requirements; prior to departing the site of origin; within 
the first 50 miles; and every 1 0 miles or every three hours while enroute, whichever is first. Drivers shall make 
appropriate notification and entles in their logbooks reflecting the purpose of the stop and document any findings and 
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3.1.7. State/Tribal Agency Insp ctions 

State agencies, along with soLe tribes, may perform pre- and post-trip inspections in accordance with the CVSA. 
Addttionally, state agencies ma~' perform inspections at the point of entry into the state and have the option to perform 
additional inspections along th1 transportation route. The Contractor shall coordinate and report findings resulting from 
these inspections to the CBFO in a detailed monthly report and summarized in an annual report as listed in Section J, 
Attachment B. 

3.1.8. Transit Time and Direct Routes 

Safety shall not be compromise~ in order to meet a given schedule. The Contractor shall provide on time delivery along 
designated transportation route~ and maintain a monthly tractor-trailer set downtime rate of one-percent (1 %) or less. 
The Contractor shall not make ,xtended stops (greater than 30 minutes) en route and shall deliver the shipment as 
expediently as possible. On-tim delivery will be based on estimated transit time, which shall include time for driver and 
state inspections. On-time deliv ry of any movement of TRU waste is essential to the compliant and efficient operation 
of the TRU waste transportatio and disposal system. The states have established transportation routes with CBFO 
concurrence. Any stoppage or eviation from the specified highway transportation routes or schedule shall be 
coordinated with WIPP CMR ore it occurs (unless directions from law enforcement do not allow for prior notification). 

3.1.9. Continuous Surveillance ervice/Security 

3.1.9.1. Continuous Surveillan e Service shall be provided by the Contractor on all loaded (TRU waste) shipments. 
Continuous Surveillance Servic is defined as: 

A driver shall attend t~e tractor and trailer at all times unless the shipment is in safe parking as 
approved by DOE. A 'factor and trailer is "attended" when at least one driver is with the tractor and 
trailer, awake, and not i a sleeper berth or at least one driver is within 100 feet of the tractor and trailer 
and has the tractor and railer within his/her constant unobstructed view. 

3.1.9.2. When circumstances r quire extended stops enroute, the Contractor shall ensure that the tractor and trailer is 
parked only at safe parking 10 tions, in accordance with the TRU Waste Transportation Plan. The safe parking will be 
coordinated through the WIPP MR. 

3.1.9.3. A trailer with loaded sipping packages should remain connected to its designated tractor during the entire 
shipment. However, it may be isconnected if the Contractor is directed by authorized law enforcement, in which case 
the WIPP CMR must be notifi d immediately. Otherwise, it shall be disconnected only upon authorization from the 
WIPP CMR or when required f' r enroute maintenance. If a tractor is disconnected, the state in which the shipment is 
located must be offered an opp rtunity to perform a CVSA inspection before the shipment can resume. 

3.1.10. Vehicle Communication and Tracking System 

3.1.10.1. TRANSCOM provides the driving team with a digital message capability to communicate with the WIPP CMR. 
The TRANSCOM system is 0 rated 24 hours a day, seven days a week. 

3.1.10.2. All movement of tra ors performing work under this contract shall be tracked by TRANSCOM with the 
exception of movements for m intenance purposes. CBFO will fumish the TRANSCOM signal and software. The 
Contractor shall furnish and i stall the TRANSCOM hardware and all the supporting equipment inclusive of Panic 
Button capability. The hardwar must be fully compatible with TRANSCOM. The only unit that CBFO is aware of that is 
compatible with TRANSCOM is the Qualcomm MCP-200 unit or a unit with equivalent or better technical specifications 
as approved by the Contracting Officer. 

3.1.10.3. Contractor drivers sh II ignore any unauthorized messages. Unauthorized radio or telephone contact shall be 
terminated immediately. The IPP CMR shall be notified immediately of such communications. 

3.1.10.4. In the case of a TRA SCOM system failure, the driver hauling the loaded shipment shall call the WIPP CMR 
describing his or her approxima e location every two hours and at state border crossings while en route. 

3.1.11. Hazardous Materials Co munication 
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The Contractor shall verify that proper marking, labeling and placards are displayed on the vehicle by the generator site 
personnel at the site of origin. jhe Contractor shall also inspect and maintain the proper labels, markings, and placards 
enroute between site of origin nd destination in accordance with DOT regulations. 

3.1.12. DOE Issued Security CI arances 

DOE issued L or Q Security CI arances will not be required during the performance of services for this contract. In the 
event L or Q clearances are re uired for any specific shipments, DOE will provide appropriately cleared escorts. 

3.1.13. Safety 

3.1.13.1. Incident Response C pability 

In case of an incident during co tract performance, drivers shall follow emergency procedures contained in the TRU 
Waste Transportation Plan. Dri ers shall be capable of operating emergency response radiological equipment in the 
event of an accident. The Cont actor shall be responsible for the restoration of the incident or accident site in the event 
of a radiological or hazardous aste incident/accident that occurred during the contractor's performance of the 
transportation services under t is contract. The contractor is responsible for having the appropriate personnel or 
subcontractors respond to and emediate or restore the incident site andlor accident site in the appropriate or required 
timeframe. However, in no eve t shall such response time be more than 24 hours after the occurrence of the incident or 
aCCident, including timeframes equired by law enforcement officials. The Contractor shall describe its approach to 
meeting the above requirement in the Contractor's Transportation Management Plan. This approach shall include the 
plans andlor methods and pers nnel and subcontracts, if any, that demonstrate that the contractor has the capability to 
and will respond with the appro riate personnel or subcontractors within the required timeframes. The Contractor's 
Transportation Management PI n shall be submitted in accordance with Section 4.1, "Transportation Management Plan" 
of this PWS and Section J.1, A achment B, "Reporting Requirements Checklist." 

3.1.13.2. Incident Documentati n 

3.1.13.2.1. For off-normal even s, such as accidents or stops caused by protesters, the Contractor shall provide the 
Contracting Officer the informat on required in DOE Manual 231.1-1A Changes 1 and 2, Appendix C, Individual 
Accident/Incident Report - DOi Form 5484.3, so that CBFO can formally enter it into the DOE tracking system. In 
addition, the Contractor shall pr vide the original digital media to the Contracting Officer. The contractor shall have 
spare video dig Hal recording m dia in the tractor in order for the drivers to change out the digital media. The digital 
media shall be changed out aft~r an off-normal event occurs so that the event and at least 60 minutes prior to the event 
has been recorded. This infomjation is required as soon as it is available (no more than 24 hours following any incident 
unless otherwise approved by lBFO). 

3.1.13.2.2. This information is r quired only if the incident occurred at a DOE location or during performance of contract 
activities. The Contractor may be required to participate and support any DOE accident/incident investigation at the 
direction of the CBFO. 

3.1.13.2.3. The Contractor is responsible for incident reporting to DOT and OSHA. 

3.1.14. Transition of Governm nt Furnished Trailers 

On request, the Contractor shal return to CBFO, Government furnished trailers that will pass the CVSA Level VI and 
CBFO inspection. Prior to retu ing the Government furnished trailers, the Contractor shall make any necessary repairs 
to the trailers to ensure complia ce with CVSA Level VI and CBFO contractual requirements. The GFP will be delivered 
to the Contractor at the WIPP s e. 

3.1.15. TRANSPORTATION SCHE ULE 

3.1.15.1. The Contractor will bJ provided a Transportation Schedule which will be continuously updated by CBFO and 
the WIPP Shipping Coordinatibn Office. The Contractor shall support the WIPP Shipping Coordination Office in 
development of the schedule (~e Appendix 3 for a sample Transportation Schedule). The Transportation Schedule is 
the mechanism by which the C ntractor is notified of its shipment assignments. The Transportation Schedule includes 
but is not limited to the numb r of shipments, the Contractor assigned for each shipment, the point of origin and 
destination for each shipment, and other relevant information. Estimated departure times and arrival times for each 
shipment (including training ex rcises and public awareness events) will be speCified in the Transportation Schedule. 

I 
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The schedule may change fo the shipments any time prior to the departure time specified in the Transportation 
Schedule. The Contractor will e notified by CBFO of the schedule changes prior to the departure time. 

3.1.15.2. CBFO and/or the W PP CMR may require the Contractor to delay a shipment from leaving WIPP or a 
generator site, or may delay a fhiPment enroute, if in the opinion of the CBFO and/or WIPP CMR, inclement weather 
along the route or other unfore een events may compromise the safety of the shipment. The Contractor may also use 
his discretion to delay a shipm nt or as directed by state, regional, or local authorities for such reasons with timely 
notification to the CBFO and/or IPP CMR. Delays due to Contractor's action/inaction are the sole responsibility of the 
Contractor. 

3.1.15.3. The Contractor shall otify the Contracting Officer within one business day after receipt of the schedule and 
any updates if the number of tr ors and/or drivers ordered under this contract is not sufficient to enable the Contractor 
to comply with the Transporta,' on Schedule. CBFO will evaluate the Contractors' notification and take appropriate 
action. 

3.1.15.4. CBFO andlor the WIAP CMR may redirect shipments and/or tractor teams prior to departure or while enroute. 

3.1.16. CONTRACT TRANSITION j 
3.1.16.1 Within 60 days from th effective date of the task order for Contract TranSition, the contractor shall complete all 
activities necessary for an Orde! assumption of contract and task order responsibilities up to and including the start of 
performance of the task orders r Basic Transportation Services and Additional Transportation Services, as specified in 
Section B and in accordance wi h Section C.4.3. 

3_2_ TERMINAL SERVICES 

3.2.1. The Contractor shall op rate and maintain a terminal and maintenance facility within seventy (70) miles of the 
Waste Isolation Pilot Plant, ne r Carlsbad, New Mexico and provide and maintain a minimum of 11 tractors with two 
qualified drivers per tractor to s pport CH- and RH-TRU waste shipments over the deSignated routes. The Contractor 
shall retain capabilities to ship ~tiliZing the specified number of tractor driving teams at all times. The Contractor shall 
retain sufficient driver tractor te ms to account for equipment failure, sickness, vacations and other leaves of absences. 
The drivers shall be expected t drive up to the DOT maximum driver hour availability speCified in 49 CFR 395. 

3.2.2. The Contractor shall pro ide, as part of operating and maintaining the terminal, a support staff for logistical and 
scheduling support of the WIP site to accommodate delivery of one or more tractor(s) and driving team(s) within a 
4-hour notice as scheduled by t e Department. 

3.2.3. The Contractor shall prov de logistical and scheduling support 24-hours, seven days per week. The support staff 
shall interact on a daily basis ·th the On-Call CBFO Transportation Manager and the WIPP Shipping Coordination 
Office to coordinate and sched Ie shipments and other transportation activities. Although the Contractor will normally 
be providing an inspected tractdr and trailer to the WIPP pursuant to a Transportation Schedule, there will be occasions 
when this schedule may be modified with short notice. Trailers may be stored at the WIPP site and/or the Contractor's 
terminal and shall be inspected by the Contractor prior to departure. 

3.2.4. The Contractor shall pro ide the capability to add up to 19 tractors with 38 qualified drivers and associated 
maintenance for additional tract rs and up to 40 additional trailers at the request of CBFO as specified in Section B. 

3.2.5 The terminal facility must have access control. Requirements that are applicable include, but not limited to DOE 
Physical Protection Manual, DO Manual 470.4-2 Physical Protection, particularly Chapter IV, Paragraph 1, and 1a. 
and Paragraph 3 (all). The cont actor is required to comply with the PWS and all required security measures contained 
in the solicitation, including thos contained in statutes, regulations, directives, manuals, and orders. 

3.3. TRACTOR SERVICES 

3.3.1. The Contractor shall furn sh the equipment necessary to transport CH- and RH-TRU waste shipments according 
to the following specifications. 

3.3.1.1. The length and weight f the tractor provided by Contractor shall be such that the overall length and weight of 
tractor, trailer, and payload s all meet all applicable DOT requirements for normal single-trailer shipments. The 
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Contractor shall use tractors meting the minimum specifications delineated below. 

3.3.1.2. The Contractor shall nJt exceed the DOT weight limitation of 80,000 pounds except as described in Section 
C.2.2 and Section C.2.3. This eight limit applies to the loaded tractor, trailer, shipping packages, and payload. The 
Contractor shall be responsible for limiting the gross tractor weight to 19,700 pounds to ensure the DOT weight 
limitation is not exceeded. 

3.3.1.3. The Contractor shall u~e a tractor that has sufficient horsepower to maintain speed limit on a 3% upgrade with 
a maximum load and governed Ito a maximum speed limit of 65-MPH. 

3.3.1.4. The Contractor shall fu ish and equip all tractors with safety equipment (including fire extinguishers, first aid 
kit, trtangles, etc.), tire chains ( abies), spare tire(s), and any other equipment deemed necessary by Federal or State 
laws. Safety equipment on all ower units shall be in accordance with 49 CFR 393.95 "Emergency Equipment on All 
Power Units". 

3.3.1.5. The Contractor shall f rnish and equip all tractors with a satellite telephone; cellular telephone; TRANSCOM 
system inclusive of Panic Butto capability; and a 40-channel two-way citizens band radio. 

3.3.1.6. The Contractor shall fu nish and equip all tractors with five-range, digital or analog survey meter equipped with 
two detectors [a Geiger-Muellert open and closed window detector for beta-gamma radiation from 0.001 milli-seiverts per 
hour (0.1 mremlhr) to 2 milli-sJiverts per hour (200 mremlhr) and an open window, pancake detector to detect alpha­
beta-gamma radiation at a level of 0-5,000 counts per minute.) Performance shall meet or exceed that of a Ludlum 
Model 3 or Model 14-C survey meter (I.e. Ludlum 2241-2 digital detector) equipped with N44-38 - energy compensated 
Geiger-Mueller and N44-9 pancake Geiger-Mueller detectors. The survey meter and detectors calibrations are the 
responsibility of the contractor.1 

3.3.1.7. The Contractor shall quip each tractor with a mounted, continuous loop, digital, on-board, tamper-proof, 
closed-circutt video system to onitor events taking place immediately in front of the tractor. The video system must 
record a minimum of one-hour egments. 

3.3.1.8. The tractors shall be uipped with anti-lock brakes, power steering, a sleeper, air-ride suspension, parking 
brakes on both rear axles, mu -flaps on both front and rear wheels, auxiliary braking system ("Jake brake'), and a low 
profile heavy duty sliding fifth eel. 

3.3.1.9. The tractors shall be quipped with electronic data logging that complies with DOT regulations for tracking 
driver hours of service, subject 0 approval of CBFO. 

3.3.1.10 The tractor shall be equipped with one Recovery Strap per Recovery Guide for TRU Waste Packages, 
DOElCBFO 94-1007. 

3.3.1.11. The Contractor shall rovide the capability to add up to 19 tractors at the request of CBFO as specified in 
Section B. 

3.4. MAINTENANCE SERVI ES 

3.4.1. The Contractor shall pr vide all required tractor and trailer maintenance in accordance with the manufacturer's 
recommended maintenance r Contractor approved written procedures (CBFO approves trailer maintenance 
procedures), and CVSA. Routine or major maintenance shall be provided in a timely manner so as to avoid any delay 
in the Transportation Schedule. I The Contractor shall ensure there is an adequate number of inspected/maintained GFP 
trailers to support the Transllortation Schedule. In addition, the Contractor shall prepare a section within the 
Transportation Management Plan entitled Maintenance Program as referenced in 4.1 below to address each of the 
following areas of maintenance 

3.4.1.1. Pre- and post-trip insprions performed to ensure compliance with CVSA Level VI inspection standards. 

3.4.1.2. A specific maintenanc procedure shall be developed for each trailer type and tractor model, and a specific 
maintenance schedule for ea h tractor and each trailer. The trailer maintenance shall, as a minimum, meet the 
requirements of the trailer opel~tions and Maintenance (O&M) Manual. The contractor shall be required to complete a 
Driver Vehicle Inspection Reco~ (DVIR) per DOT for each trip (pre and post) a trailer is used in the performance of this 
contract. If discrepancies are I oted, an electronic version of the DVIR shall be provided to the CBFO and the other 
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carrier contractor in accordancel with this PWS and Section J.1 , Attachment B, "Reporting Requirements Checklist." 

3.4.1.3. The Contractor shall maintain venfiable maintenance records and venfiable inspection records on each tractor 
and trailer. Maintenance records shall detail all maintenance actions taken on each unit. Inspection records shall 
include Contractor and state inspection results before, after, and, if applicable, during each shipment. 

3.4.1.4. The Contractor shall be capable of replacing tractors within eight hours while enroute with a loaded shipment. 
In the event of an emergency requiring a replacement tractor, the replacement tractor shall meet all DOT requirements 
pnor to being placed in service I and pass a CVSA level VI inspection prior to being placed in service. TRANSCOM 
would not have to be installed However, communications must be maintained every two hours via the cell phone 
andlor satellite telephone. The tate in which the tractor is replaced shall be provided an opportunity to perform a CVSA 
inspection. 

3.4.1.5. The Contractor shall d cument eqUipment breakdowns, replacements, or operating difficulty enroute between 
the site of origin and destination A monthly summary report shall be furnished to the CBFO. 

3.4.1.6. Procedures for preventirg enroute maintenance breakdowns shall be developed by the Contractor to maintain a 
one percent (1 %) or less monthl~ tractor-trailer set downtime rate. Required stops for inspections, regularly scheduled 
stops, and regularly scheduled *reventative maintenance are not considered in the downtime calculations specified by 
Section 3.4.1.8. The Contractor shall record the actual down time rate in the monthly summary report as previously 
referenced. I 

3.4.1.7. The Contractor shall receive approval from CBFO for color scheme and markings of tractors and trailers. 
Tractor color scheme shall be 1mpatible with the Government fumished trailers. 

3.4.1.8. The Contractor shall use the following formula to calculate downtime rates: 

Downtime Rate ]1 Hours of Downtime x 100 
Hours of Usage 

"Hours of Downtime": t tal number of hours a tractor andlor trailer (equipment) is not 
a~' ailable to make andlor complete a shipment in a contract month. 

"Hours of Usage": 

I ClUDES mechanical breakdowns until the equipment is operational 
o replaced by an operational piece of equipment. DOES NOT 
INlClUDE delays due to inclement weather; generator site delays or 
yflPP site delays not caused by the carrier contractor; required stops 
fQr inspections; and regularly scheduled stops. 

I 

t ·tal number of hours the tractors and trailers (equipment) were used 
t make andlor complete shipments in a contract month. INCLUDES 
t e amount of time the equipment (Le., tractors and trailers) is utilized 
a scheduled on the day of departure. DOES NOT INCLUDE delays 
d e to inclement weather; generator site delays or WIPP site delays 
n t caused by the carrier contractor. 

This calculation shall be provide to the Government in the monthly summary report list in 
Section J.1, Attachment B. 

3.4.1.9. If the Contractor excee s 1 percent downtime rate as calculated above, this shall constitute one of the bases for 
issuance of a cure notice and or termination for default andlor any other action the Department determines to be 
necessary including ordering w rk that would otherwise have been ordered from the contractor, from another WIPP 
transportation contractor, resulti g in the contractor receiving less work than intended under the contract. 

3.4.1.10. The Contractor shall provide the capability to provide maintenance for up to 19 additional tractors and 40 
additional trailers at the request pf CBFO as specified in Section B. 

3.4.1.11. The Contractor shall Je responsible for the operational maintenance of the packaging tie-downs. Additional 
detail is provided in WP 08-PT.t, the Packaging Trailer O&M Manual. The replacement packaging tie-downs and new 
packaging tie-down parts will bel provided as Government furnished property. 
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3.5.1.1. The Contractor shall provide drivers that are U.S. citizens. Drivers shall meet all the DOT driver licensing, 
security, training and physical qr,alification requirements for drivers that will be hauling radioactive/hazardous shipments 
and the additional CBFO driver I equirements as specified below. 

3.5.1.2. At least 10 days prior t~ initiating the CBFO training program in Section 3.5.2, the Contractor shall demonstrate 
to the Contracting Officer, in yfiting, how each driver meets DOT requirements and the following additional general 
qualifications set forth below. The Contractor shall use the qualification checklist in Appendix 2 (Driver Qualification 
Checklist) and submit it to the ~ontracting Officer prior to any driver driving WIPP shipments. The CBFO reserves the 
right to reject any driver. I 

3.5.1.3. Drivers shall have 109~d a minimum of 100,000 miles per year in two of the last five years in a commercial 
semi-tractor trailer combination ver-the-road operation or a minimum of 325,000 in five years. The carrier may request 
a review of driving hours of se ice when mileage records are not available. If a proposed driver has driven under the 
WIPP qualified driver program i the recent past and does not meet the mileage requirement the carrier may request a 
waiver of this requirement from he DOE Contracting Officer. 

3.5.1.4. Drivers shall not have eceived a chargeable incident or be convicted of a moving violation in a commercial 
motor vehicle within the last fiv years. The Contractor shall consider the driving history of potential drivers for the past 
five years in their private vehi es and document the review. Drivers shall not have repeated chargeable inCidents, 
repeated convicted moving viol tions, or a single Driving While Intoxicated (DWI) or Driving Under the Influence (DUI) 
conviction in their private vehicl s in the last 10 years. Drivers shall not have been convicted of a felony. 

3.5.1.5. Drivers shall be finge rinted in accordance with DOT regulations and DOE Security. Drivers shall undergo a 
Drug/Alcohol screening immedijtely following any accident 

3.5.1.6. For the duration of this \:?ntract, the Contractor shall maintain a strict driver penalty system for moving violations 
and deviations from routes. Ad iver shall not be allowed to continue to transport waste under this contract under any of 
the following conditions: 

• Conviction of a moving viol tion in a commercial motor vehicle 
• Unauthorized second devia ion from route 
• Third failure to make mand tory WIPP CMRlTRANSCOM shipment notifications 
• Chargeable accident in a c mmercial vehicle 
• Second constant surveillan e violation 
• Maintaining repeated inade uate or deliberately fraudulent driver logs or other records 
• Conviction of a felony 
• Drug/Alcohol screening viol tion 
• Conviction of a DWI or DUI n a commercial or private motor vehicle 

Repeated or serious moving vi lations in a personal vehicle may also result in a driver not being allowed to continue to 
transport waste under this contrrct. 

3.5.1.7. The Contractor shall e~tablish written policies to ensure that drivers maintain a professional appearance at all 
times. The Contractor shall prpvide the drivers with a standard uniform. Uniforms shall be worn at all times while 
performing work under this con! act. 

3.5.2. Driver Training Program 

3.5.2.1. The Contractor shall m intain a driver training program. Each driver prior to performing transportation services 
under this contract must succes ully complete all DOT required training and the training described below. 
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3.5.2.2. CBFO will provide th~ following training to the drivers in Carlsbad or at the WIPP site upon award of the 
contract, if required, and as netssary thereafter: 

Type of Training Estimated Duration 
Operation ofTRl!JPACT-1i Tie Downs 
Use of RadiationiDetection Instruments 
WIPP General E~PIOyee Training 
Adverse Weathe & Safe Parking Protocols 
Public Affairs Tr ining 
WIPP First Resp nder & Incident Command Training 
Radiation Worke Training 
Use of TRANSC M Tracking Systems 
Security 

2 hours 
1 hour 
2 days 
2 hours 
2 hours 
2 days 
2 days 
1 hour 
1 hour 

Refresher 
N/A 
Annually 
Annually 
N/A 
N/A 
N/A . 
Annually 
N/A 
Annually 

3.5.2.3. The Contractor shall obtain Contracting Officer approval of its proposed training program within the 
Transportation Management P an which shall include the training topics as listed in the table below. The contractor 
shall provide the training for th se topics annually or as required. 

T e of Trainin Estimated Duration 

Shipping Packag ng/Package Recovery Procedures 
CVSA Level VI T aining 
Decision Driving raining 
Use of Satellite lelephone and Hand Held Radio 
Quality Assurance 
Integrated Safet Management 
Electronic Log B ok 
GPS Route Desi nation Equipment 

4 hours 
3 weeks 
1 day 
1 hour 
1 hour 
1 hour 
2 hours 
1 hour 

3.5.2.4 The Contractor shall pr vide the capability to train and qualify up to an additional 38 drivers at the request of 
CBFO as specified in Section . 

3.5.2.5. The WIPP Operations I ay undergo an annual maintenance outage during which time the contractor may be 
able to complete refresher training, however, the Contractor is still responsible for providing the required Transportation 
Services during such an outage, i.e. intersite shipments. 

3.5.2.6 The Contractor is respJsible for assuring drivers that performed driver services under a previous WIPP 
Transportation Services contra¥ meet the training requirements speCified in the PWS, in addition to the training 
required by the Contractor's 0T internal procedures, if any. 

4. DATA/REPORT REQUI1EMENTS/QUALITY ASSURANCE 

4.1. TRANSPORTATION MANAG MENT PLAN 

The Contractor shall prepare a Transportation Management Plan detailing the operations to be undertaken in order to 
fulfill the requirements of this WS. The Transportation Management Plan shall be submitted in accordance with this 
PWS and Section J.1, Attach ent B, "Reporting Requirements Checklist" and shall be updated annually, or more 
frequently as changes necessi ate. The Transportation Management Plan shall contain (at a minimum) the following 
topics: 

• Management Organization 
• Administration 
• Permitting Program 
• Driver Screening and Hirin 
• Pre-trip and Post-trip CVS Inspection requirements 
• Emergency Response 
• 
• Maintenance Program 

o Maintenance and In pection Procedures 
o Proposed Maintena ce Schedule 
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o Nationwide Maintenance Network 
o Maintenance personhel Qualifications 
o Adequacy of Proposed Maintenance Support 
o Enroute Replaceme~t of Tractors 
o Enroute Replaceme~t of Trailers 

• Security , 
• Driver Training I 

• Quality Assurance Records lManagement 
• Plan for < 1 % Vehicle D0tlTime Rate 
• Safety Program/Integrated afety Management 
• List of insured equipment a d proof of insurance in accordance with H.12 entitled "Lawful Performance, Operating 
Authority, and Insurance." I 

• Package Recovery 
• Communications 
• Quality Assurance 
• Fitness for Duty with drug/a cohol screening for all incidents 

4.2. SUB-TIER DOCUMENTS 

The Contractor may develop an incorporate by reference sub-tier documents to the Transportation Management Plan. 

4.3 TRANSITION PLAN 

4.3.1. The Contractor shall prep re a Transition Plan from award date to assumption of contract responsibilities. The 
Transition Plan shall provide su1[ficient detail for all transition activities, including but not limited to: a schedule for orderly 
assumption of contract responsipilities, coverage of key functional areas during the transition period. and other transition 
activities such as acquisition of terminal and tractors. hiring and training of drivers, and development of required plans 
and procedures. The Transition iPlan shall be submitted in accordance with this PWS and Section J.1, Attachment B, 
"Reporting Requirements Che list". 

4.3.2 If the Contractor does not receive the written notices specified in Section I clause "FAR 52.217-8 Option to Extend 
Services (NOV 1999)" and "FA 52.217-9 Option to Extend the Term of the Contract (MAR 2000). then within 60 days 
from the end date of the current contract or option ordering period specified in Section B, or current task order(s) 
performance period, whichever omes later; the Contractor shall submit a revision to the Transition Plan (herein referred 
to as the Exit Transition Plan), escribed above. to include its approach to adequately phase-out all contract and task 
order activities. Upon DOE app val of the Exit Transition Plan, the Contractor shall successfully complete the activities 
described in the plan by the en date of the contract or option ordering period specified in Section B, or task order(s) 
performance period, whichever omes later. The Exit Transition Plan shall be submitted in accordance with this PWS 
and Section J.1, Attachment B, [Reporting Requirements Checklist". 

4.4 SECURIlY PLAN 

The Contractor shall provide a ecurity plan that meets CBFO and the DOT requirements covering transportation and 
support facilities. This securityl plan shall be submitted in accordance with this PWS and Section J.1. Attachment B, 
"Reporting Requirements ChecKlist" to the contract subject to approval by CBFO. 

I 
4.5 GOVERNMENT FURNISHED rROPERlY REPORTING REQUIREMENTS 

In accordance with FAR clause 62.245-1 entitled "Government Property (Aug 2010), the following reports have been 
determined required under this tontract: 

1. Reports of loss, damage, d struction or theft of property per FAR 52.245-1 (f)(1)(vi); and 
2. Final physical completion 0 termination inventory per FAR 52. 52.245-1 (f)(1)(iv). 

4.6 QUALllY ASSURANCE PLA 

The Contractor shall submit a uality Assurance (QA) plan in accordance with this PWS and Section J.1, Attachment B, 
"Reporting Requirements Chec list" that complies with the CBFO QA Program Document (QAPD DOE/CBFO-94-1012) 
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and DOT requirements. The QA Plan shall consist of the following elements at a minimum: 

4.6.1. Organization 

Effective implementation of a c;lA program is dependent on management functional responsibilities, levels of authority 
and lines of communication for activities affecting qualtty. Management is responsible for establishing and 
implementing policies, plans, aM procedures that control the quality of work, consistent with the provisions of the CBFO 
QAPD. 

4.6.2. Design Control J 
Design Control as pertinent to maintenance and repair of Government furnished property (fleet trailers and tiedowns) 
shall comply with the manufa rers' recommendations. Substitution of non-identical replacement parts or modification 
of parts on GFP shall be appro ed by CBFO prior to use. 

4.6.3. Inspections, Procedures, and Drawings 

Activities affecting work quail y will be performed in accordance with guidance furnished in the Transportation 
Management Plan and the tra or and trailer 0 & M Manuals. 

4.6.4. Document Control 

The preparation, issue, and c ange of documents that specify quality requirements or prescribe activities affecting 
quality shall be controlled to a sure that correct documents are being utilized, e.g., management plan, security plan, or 
quality assurance plan. 

4.6.5. Identification and Control of Items 

Controls shall be established t assure that only correct and accepted items are used or installed, including control of 
suspect counterfeit items as re uired by DOE Order 414.1. 

4.6.6. Control of Processes 

Processes affecting quality of tems or services shall be controlled. Only individuals qualified in accordance with the 
Contractor's Transportation Ma agement Plan shall perform maintenance of tractors and trailers. 

4.6.7. Inspections 

I 

Inspections verifying conform nce of an item or activity to specified requirements shall be planned and executed. 
Characteristics to be inspected and inspection methods to be employed shall be specified. 

4.6.6. Inspection, Measuring a d Test Equipment 

Instruments and other measuri g and test equipment for activities affecting quality shall be controlled, calibrated and 
adjusted to maintain accuracy ithin required limits. 

4.6.9. Control of Non-conformi g Items 

Items that do not conform to Jpecified requirements shall be controlled to prevent inadvertent installation or use by 
marking, tagging, segregation l other methods. 

4.6.10. Corrective Actions 

Conditions adverse to quality identified through assessments, audits, or incidents shall be documented and reported to 
the Contracting Officer and trie Contracting Officer's Representative (COR). Corrective Action Reports (CAR) and 
~.~rrective Action Plans (CAP) Jhall be organized and implemented in the same manner as DOE/CBFO Procedure MP 

4.6.11. Quality Assurance RecldS 
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Records that furnish documentary evidence of quality shall be specified, prepared and maintained. Records shall be 
protected against damage, deterioration, or loss. The contractor shall ensure records classified as Quality Assurance 
(QA) records under CBFO QA Program Document (QAPD DOElCBFO-94-1012) are categorized appropriately and 
managed in accordance with CBFO QA Program Document, Section 1.5 (OAPD DOE/CBFO-94-1012) and are 
traceable to the applicable item, activHy or facility. 

4.6.12. AudHs 

Management assessments an~ annual audits are required to verify compliance with the qualHy program. 
Manager or designee shall contct the audits in accordance with written procedures or checklists. 

4.7 INTEGRATED SAFETY MANfGEMENT SYSTEM (ISMS) 

The QA 

The contractor shall prepare ~nd implement a graded approach for an Integrated Safety Management System. An 
ISMS description shall be sUbTitted in accordance with DOE M 450.4, this PWS, Section I clause DEAR 970.5223-1 
and Section J.l, Attachment B1'Reporting Requirements Checklist." 

4.7.1 Job Hazards Analysis (J A) 

The contractor shall perform a written JHA for work performed at each DOE location. The JHA shall be submitted in 
accordance with this PWS an Section J.l, Attachment B, 'Reporting Requirements Checklist.' The JHA must be 
updated as appropriate and a~eqUired by the contract and submitted in accordance with this PWS and Section J.l, 
Attachment B, 'Reporting Requ rements Checklist." 

5_ REIMBURSABLE TRU WAS TRANSPORTATION SERVICES 

5_1. FUEL, STATE USE FEES AND PERMITS 

I 

Tractor fuel expenses which Include chemicals such as diesel exhaust fluid (DEF) that are required by federal 
standards, state use fees, and~ermit expenses incurred in performance of this contract will be reimbursed. 

5.2_ NEW MEXICO GROSS REC IPTS TAX 

Actual expenses incurred and paid by the Contractor for the State of New Mexico Gross Receipts taxes that are 
specifically allowable and allo ble to this contract will be reimbursed. 

5_3. PER DIEM • 

If a training exercise/public aw reness event requires the driver to be away from the terminal longer than 12 hours, per­
diem expenses may be allowe~_ If circumstances enroute result in delays of 12 hours or longer, per-diem expenses 
may also be allowed. Anyallo able per-diem incurred under this contract is reimbursable based on actual costs not to 
exceed the Government per-d em rates contained in the Federal Travel Regulations. Per-diem costs shall only be 
reimbursable under this contra1 while performing services under the contract. 

5_4 MAINTENANCE OF ADQITIONAL, UNASSIGNED TRAILERS 

The contractor shall provide reduired DOT maintenance and inspections for unassigned trailers such as mobile loading 
unit trailers, non-waste carrying~·trailers, or any other trailers identified by CBFO not included in the non-cost 
reimbursable line items in Secti n B (i.e. Section B.2.1.1 for the base period). Any allowable maintenance costs for 
unassigned trailers incurred un er this contract will be reimbursable. 

, 
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6. APPLICABLE STATUT?RY AND REGULATORY REQUIREMENTS AND OTHER GUIDANCE 

I 

The Contractor shall comply wilh all applicable statutory and regulatory requirements (DOT, NRC, OSHA, RCRA, DHS), 
DOE Directives, and other gui~ance and agreements including but not limited to the following documents: 

I 

DOE Documtlnts (Latest Revision Applies) Document Date 
• CH Packa~in~ Trailer Operations and Maintenance Manual, WP 08·PT.04 3/15/07 
• RH Packaoino Trailer Opera 'ons and Maintenance Manual, WP 08·PT.13 11/19/11 
• Quality Assurance Program Document; DOE/CBFO-94-1012 6/30/10 
• DOE/CBFO Management P pcedure 3.1, Rev. 11, Corrective Action Reports 12/30/10 
• Recoverv Guide for TRU W~ sle Packaoes DOE/CBFO 94-1007 1212009 
• Southern States Energy Board's Transportation Planning Guide for the U.S. 
Department of Ener~y's Shipments of Transuranic Waste 

1/2006 

• TRU Waste Transportation F Ian DOE/CBFO 98-3103 8/2011 

• Westem Governors' Associa ion Waste Isolation Pilot Plant Transportation 712008 
Safety Program Implementatio Guide 
• Waste Isolation Pilot Plant In ~identiAccident Response Team Plan; WP 12-10 10/26/05 
• Environment, Safety and He Ith Reporting Manual, DOE Manual 231.1-1A, 6/12/07 
Appendix C, Individual Acciden lllncident Report, DOE Form 5484.3 
• Commercial Vehicle Safety } liance North American Standard Out-of-Service 
Criteria, http://Www.cvsa.oro. 
• DOE Physical Protection Ma ual, DOE M. 470.4-2 A 7/23/09 

• DOE Inteorated Safety Man~ I~ement Manual, DOE M 450.4-1 11/1/06 
• DOE 0 460.1 C, Packaoino Ilind Transportation Safety 5/14/10 

• DOE 0 460.2A Departmenta Materials Transportation and Packaging 
12122/04 

Manaoement 
• DOE M 460.2-1A Radioactiv Material Transportation Practices Manual 6/4/08 

• DOE Motor Carrier Evaluatio r Program (MCEP) Plan and Procedures, 2009 
2009 

(revised version anticipated for release durina calendar year 2011) 
• DOEIWIPP 03-3223 TRU W ste Transportation Secur~y Plan (sens~ive 
document to be released after ontract award and only as authorized by the 
DOE/CBFO Security Officer) 

Applicable Statutes: 

• 10 CFR 71 Packaging and Transportation of Radioactive Material 
• 10 CFR 835, Occupati~nal Radiation Protection 
• 23 CFR part 658 Truc~ Size and Weight, Route Designations - Length, Width and Weight Lim~tions 
• 29 CFR parts 1910 0lupational Safety and Health Standards, 1918 Longshoring Industry, 1926 Construction 

Industry 
• 40 CFR part 263 Stan ards Applicable to Transporters of Hazardous Waste 
• 49 CFR parts 100-185 azardous Materials Regulations 
• 49 CFR parts 300·399 ederal Motor Carrier Safety Regulations 

7. Appendices 

Appendix 1 - TRU Wast Storage Sites, Locations, and Mileage 

Appendix 2 - Driver Qu . liticatlon Checklist 
, 

Appendix 3 - Sample Trrnsportation Schedule 

Appendix 4 - Governm~nt Furnished Trailers 

Appendix 5 - Sample Trlactor Inspection Checklist 
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TRU Waste Storage Sites, Locations, and Mileage 

Direct Shiprrlen,ts to WIPP Locations Location 
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Distance to WIPP 

Distance between 
Sites 

-1500 

NOTE: Intersite Shipments are del' 'crloEI'dumanS. shipments from Intersite Shipping Locations to locations identified within the 
Direct Shipments to WIPP Loc:ati,an$ 



APPENDIX 2 

Driver Qualification Checklist 

CONTRACT DRIVERS APPLlCA
I 

ION REVIEW CHECKLIST 

Carrier Name Review Date: 

Drivers Name 
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--'--'--
This review is to establish thJt the applicant driver meets the minimum regulatory requirements and contract 
requirements. Documentation m~st be available to support the answers upon request. This form shall be submitted to 
the Contracting Officer (CO) and ~pproved prior to the driver performing WIPP Shipments. 

1. Driver verified as a U.S. citiien. 
DYES 0 NO 

2. Application for emPloymentj.S on file. (49 CFR 391.21) 
DYES 0 NO 

3. Verify that a written record f contact with past employers exists. (49 CFR 391.21) 
DYES 0 NO 

4. Driving record inquiry is on lie. (49 CFR 391.25) 

U YES U NO t 
5. Previous employment inqui s are on file. (49CFR391.23) 

DYES 0 NO 

6. Road test certification (49 C R 391.31 or 33) 
DYES ONO I 

7. Medical Examination Certifie>ation (49CFR 391.41) 
elYES nNO I 

8. Annual certification of traffic violations (49CFR 391.27) 
DYES oNO 

9. Annual review of driving re rds (49 CFR 391.25) 
DYES oNO 

10. Drivers license (49 CFR 38 .23) Class 'A' CDL with hazmat endorsement. 
STATE: __________ ~-----------------
DYES o NO 

11. Drivers shall have logged a minimum of 100,000 miles per year in two of the last five years in a commercial semi­
tractor trailer combination 0 er-the-road operation or a minimum of 325,000 in five years. (Contract Requirement) 
DYES 0 NO 

12. Drivers shall not have received a chargeable incident or be convicted of a moving violation in a commercial vehicle 
within the last five years. he driving history for the past five years in their private vehicle has been reviewed and 
documented. Drivers shall not have repeated chargeable inCidents, repeated moving violation convictions or a 
single DWI or DUI in their p ·vate or commercial motor vehicle in the last 10 years. (Contract Requirement) 
U YES U NO 

13. Negative pre-employment d ug testing results. 

DYES 0 NO 



Drivers Name, ______ -i-__________ _ 

CONTRACT DRIVERS APPLlCPlTION REVIEW CHECKLIST 

14. a. Has the driver been cpnvicted of a felony? (Contract requirement) 
DYES n No 

b. Have you verified it .Jth the State of New Mexico? 
DYES C -NO 

15. Finger print and baCkgrOUn~ checks are complete. 
u YES U NO 

16. Driver Training is complete. (Contract requirement) 
n YES n NO 

17. Has Driver been issued Th rmoluminescent Dosimeter (TLD) 
DYES TLD#'--__ -+ 
u NO 
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Date Completed 

• Operation of Packaging Tie D wns 
• Use of Radiation Detection Instruments 

• WIPP General Employee Trai ing 

• 
• Public Affairs Training 
• WIPP First Responder & Inci ent Command Training 

• Radiation Worker Training 

• Use of TRANSCOM Tracking Systems 

• Security [49 CFR 172.704(a)(4) and (5)] 

• Shipping Packaging/Package Recovery Procedures 

• Commercial Vehicle Safety AI iance 
• Enhanced Vehicle Inspector raining 

• Decision Driving Training 

• Use of Satellite Telephone an Hand Held Radio 

• Quality Assurance 

• HAZMAT and PCB Training [ 9 CFR 171.8,172.704(c), 
177.816 and 397.10(e)] 

Comments: 

Reviewer: 
Printed Name 

Signature 

Approved: 
Contracting Officer i r Designated Representative (Printed Name) 

Signature 

--'--'-­Date 

--'--'-­Date 



Departure Shipmenl# Trip 

Thursday, January 27, 2011 I 

APPENDIX 3 

Sample Transportation Schedule 

U.S. Deparbnent of Energy, Carlsbad Field OffIce 
National TRU Program 

Carlsbad, NM 88221 

WIPP Eight Week Rolling Schedule (Sample) 

Carrier Pkgs Comments 
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Arrival 

08:00 BTWPll0042 Hanford to WIPP VS 0 Bobtail back to WIPP after taking empty equipment from INL to 1129/11 @ 0200 

Friday, January 28, 2011 
08:00 MTEP10004 

13:00 EP110008 

WIPPtoEPD 

EPDtoWIP~ 

Saturday, January 29, 2011 
18:00 MTSRll 0003 WIPP to SRS 

Sunday, January 30, 2011 I 

18:00 MTSRll 0004 WlPP to SRb 

Monday, January 31, 2011 
06:00 BTlNll0044 w,PPtO'

1 06:00 BTlNll 0045 WIPPtolN 

08:00 MTlNR11004 WlPPto I C 

08:30 SR110001 SRSto W1Pt 
18:00 MTSRII 0005 WIPPto SR 

WlPPtoOR~L 20:45 TRORll0002 

Tuesday, February 01, 2011 I 

04:00 MTLAll0004 WIPPtOLA;t 
08:30 SR110002 SRSto WIP 
15:00 IN110001 INLtoWIP 
15:00 IN110005 INLtoWIPP 

15:00 INR11002 INL ToWiPIi' 
18:00 LAll 0003 LANLtoWI~P 
18:00 MTSRll 0006 WIPPto SRS 

Wednesday, February 02, 2011 
04:00 MTLA110005 WIPPtoLAI)lL 
06:00 BTlNll 0046 WIPPtolNL 

06:00 BTlNll 0047 WlPPto INL 

08:30 SR110003 SRStoWIP~ 
10:00 ORRll 001 ORNLtoWI P 

WTS 3 

WTS 

CAST 3 

CAST 3 

vs 0 

VS 0 

VS 

CAST 3 
CAST 3 

VS 

CAST 2 
CAST 3 

VS 3 
VS 3 

VS 1 
CAST 2 
CAST 3 

CAST 2 
VS 0 

VS 0 

CAST 3 
VS 1 

Hanford. Contact Leslie Lewis 575-234-8230 or Jennifer Smith 
575-234-8993 *intersite" 

TRUPACTslhalfPACTsiCASK to EPD for annual maintenance. 
Contad@ (575) 234-8230 or 234-8993. 

Empty TRUPACTsi HalfPACTs I CASK to WIPP NOTE these 
TRUPACtS are out of service. They are to be stored at WIPP 
indefinitely. 

Empty TPs to SRS. Contact Leslie Lewis 575-234-8230 or 
Jennifer Smith 575-234-8993. 

Empty TPs to SRS. Contact Leslie Lewis 575-234-8230 or 
Jennifer Smith 575-234-8993. 

Bobtail to INL to pick up shipment to WIPP. Contact 208-520-6249, 
if no answer, 208-557-7311, leave message. 
Bobtait to INL to pick. up shipment to WIPP. Contact 208-52Q..6249, 
if no answer, 208-557-7311, leave message. 
Empty CASK to INTEC. Contact Randy Kendrick. 208-521-4183 or 
Shawn TIgue@208-521-1769. 

TRU Waste to WIPP. Contact CMRO @575-234-8457 
Empty TPs to SRS. Contact Leslie Lewis 575-234--8230 or 
Jennifer Smith 575-234-8993. 

Empty RH trailer to Oak Ridge. Contact Billy Roberts 865-609-
3126. 

Empty TPs to Los Alamos. ContaclLANL@ 505-667-6211 

TRU Waste to WIPP. Contact CMRO @57S-234-8457 
TRU Waste to WIPP. Contact CMRO @57S-234-8457 

TRU Waste to WIPP. Contact CMRO @575-234-8457NOTE: 
Shipping sequence out of order at request of INL 

TRU Waste to WIPP. Contact CMRO @575-234-8457 
TRU Waste to WIPP. Contact CMRO @575-234-8457 

Empty TPs to SRS. Contact Leslie Lewis 575-234-8230 or 
Jennifer Smith 575-234-8993. 

Empty TPs to Los Alamos. Contact LANL@505-667-6211 

Bobtail to INL to pick up shipment to WIPP. Contact 208-520-6249, 
if no answer, 208-557-7311, leave message. 

Bobtail to INL to pick up shipment to WIPP. Contact 208-520-6249, 
if no answer, 208-557-7311, leave message. 

TRU Waste to WIPP. Contad CMRO @575-234-8457 

TRU Waste to WIPP. Contact CMRO @575-234-8457 

1128111 @ 0900 

1128111 @ 1400 

1/31/11 @ 0000 

2101111 @ 0000 

2101/11 @ 0800 

2101/11 @0800 

2101/11 @0800 

2101/11 @ 1630 
2102111 @ 0000 

2102111 @ 0445 

2101/11 @1300 
2102111 @ 1630 
2103111 @ 0100 
2103111 @ 0100 

2103l11@0100 
2102111 @ 0300 
2103111 @ 0000 

2102111 @ 1300 
2103111 @ 0600 

2103111 @ 0600 

2103111 @ 1630 
2103111 @ 1600 
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18:00 LA110004 LANLto CAST 2 TRU Waste to WIPP. Contact CMRO @575-234-8457 2103111 @ 0300 

Thursday, February 03,2011 
04:00 MTLA110006 WlPP 10 CAST 3 Empty TPs to Los Alamos. Contact LANL@ 505-667-6211 2103111 @ 1300 
08:30 SR11 0004 SRSloWi CAST 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 2104/11 @ 1630 

15:00 INll0006 VS 3 TRU Waste to WIPP. Contact CMRO @575-234-8457NOTE: 2105111 @ 0100 
Shipping sequence out of order at request of INL 

15:00 INll0007 VS 3 TRU Waste to WIPP. Contact CMRO@575-234-8457NOTE: 2105111 @ 0100 
Shipping sequence out of order at request of INL 

18:00 LAll0005 LANLloW PP CAST 2 TRU Waste to WIPP. Contact CMRO @575-234-8457 2104/11 @ 0300 

Saturday, February 05,2011 
18:00 MTSRll0007 WlPPlo S S CAST 3 Empty TPs to SRS. Contact Leslie Lewis 575-234-8230 or 2107/11 @ 0000 

Jennifer Smith 575-234-8993. 

Sunday, February 06, 2011 
18:00 MTSRll0008 WlPPlo S S CAST 3 Empty TPs to SRS. Contact Leslie Lewis 575-234-8230 or 2108111 @ 0000 

Jennifer Smith 575-234-8993. 

Monday, February 07, 2011 
04:00 MTLAll0007 WlPPlo NL CAST 3 Empty TPs to Los Alamos. Contact LANL@ 505-667-6211 2107/11 @ 1300 
06:00 BTINll 0048 W'PPIO'Nf VS 0 Bobtail to INL to pick up shipment to WIPP. Contact 208-520-6249, 2108111 @ 0600 

if no answer, 208-557-7311, leave message. 

06:00 BTINll 0049 WlPPlo INL VS 0 Bobtail to INL to pick up shipment to WIPP. Contact 208-520-6249, 2108111 @ 0600 

WIPPIOI+EC 
if no answer, 208-557-7311, leave message. 

08:00 MTINRll005 VS Empty CASK to INTEC. Contact Randy Kendrick 208-521-4183 or 2108111 @ 0800 
Shawn Tigue@208-521-1769. 

08:30 SRll 0005 m'] CAST 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 2108111 @ 1630 
18:00 LAll0007 LANLtoWPP CAST 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 2108111 @ 0300 
18:00 MTSRll0009 W1PP 10 S S CAST 3 Empty TPs to SRS. Contact Leslie Lewis 575-234-8230 or 2109/11 @ 0000 

Jennifer Smith 575-234-8993. 

Tuesday, February 08, 2011 
04:00 MTLAll0008 WlPP 10 NL CAST 3 Empty TPs to Los Alamos. Contact LANL@ 505-667-6211 2108111 @ 1300 
08:30 SRll 0006 SRSIOW'f CAST 3 TRU Waste to WIPP. Contact CMRO@575-234-B457 2109111 @ 1630 
15:00 INll0002 INLtoWiP VS 3 TRU Waste to WIPP. Contact CMRO @575-234-B457 NOTE: 2/10111 @0100 

Shipping sequence out of order at request of lNL. 

15:00 INll0003 INLtoWiP VS 3 TRU Waste to WIPP. Contact CMRO @575-234-B457 2110/11 @0100 
15:00 INRll003 INL TOWIf VS 1 TRU Waste to WIPP. Contact CMRO @575-234-B457 2110111 @0100 
18:00 LAll0007 LANLtoWPP CAST 3 TRU Waste to WIPP. Contact CMRO@575-234-8457 2109/11 @ 0300 
18:00 MTSRll00l0 WIPPloS S CAST 3 Empty TPs to SRS. Contact Leslie Lewis 575-234-8230 or 2110/11 @ 0000 

Jennifer Smith 575-234-8993. 

20:45 MTORRll003 WlPPloO~NL VS Empty CASK and trailer to Oak Ridge. Contact Billy Roberts 865- 2110111 @ 0445 

I 

809-3126. 

Wednesday, February 09,2011 
04:00 MTLAll 0009 WlPP 10 Ll\NL CAST 3 Empty TPs to Los Alamos. Contact LANL@ 505-667-6211 2109/11 @ 1300 
06:00 BTINll 0050 WIPPlo 'Ni VS 0 Bobtail to INL to pick up shipment to WIPP. Contact 208-520-6249, 2110/11 @ 0600 

if no answer, 208-557-7311,leave message. 

06:00 MTINll000l WIPPlolN VS 3 Empty TPs to INL. Contact 208-520-6249, If no answer, 208- 2110111 @ 0600 
557-7311, leave message. 

08:00 MTINRll003 WIPPlo IN EC VS Empty CASK to INTEC. Contad Randy Kendrick 208-521-4183 or 2110/11 @0800 
Shawn Tlgue@208-521-1769. 

08:30 SRll 0007 SRSIoWI P CAST 3 TRU Waste to WIPP. Contact CMRO@575-234-8457 2110/11 @ 1630 
18:00 LAll0008 LANLtoW PP CAST 3 TRU Waste to WIPP. Contact CMRO@575-234-8457 2110/11 @0300 

Thursday, February 10, 2011 
04:00 MTLAll00l0 WlPPIO~NL CAST 3 Empty TPs to Los Alamos. Contact LANL@ 505-667-6211 2110111 @ 1300 
06:30 SRll0008 SRSloWIP CAST 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 2111111@1630 
10:00 ORRll 002 ORNLto~PP VS 1 TRU Waste to WIPP. Contact CMRO @575-234-8457 2111/11@1600 
15:00 INll0004 INLtOWIPt VS 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 NOTE: 2112111@0100 

Shipping sequence out of order at request of INL. 

15:00 INll0008 INLtoWIP VS 3 TRU Waste to WIPP. Contact CMRO @575-234-8457 NOTE: 2112111 @0100 
Shipping sequence out of order at request of INL. 

15:00 INRll004 INL To WI P VS TRU Waste to WIPP. Contact CMRO @575-234-8457 2112111 @0100 



Government Furnished Trailers 
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J 
APPENDIX 4 

All DOE TRUPACT traile meet CVSA level VI inspection criteria. A joint inspection will be conducted by 
the DOE, the new carrier ~nd old carrier contractors prior to turnover of the trailers. 

I 

Identifier 
TRL LlC 

Manufact\lrer Model Sertal Number flWmbm Nlllnber TYPE 
S020251 REINKE 4< 10218CC 4C6CC44223109117 323 E-28282 CHTRUPACT 
S020247 REINKE 4< 10218CC 4C6CC4421A1070017 327 E-28186 CHTRUPACT 
S020248 REINKE 4< 10218CC 4C6CC442431090118 326 E-28278 CHTRUPACT 
S020249 REINKE 4< 10218CC 4C6CC442731090114 322 E-28277 CHTRUPACT 
S020253 REINKE 4 10218CC 4C6CC442531090113 321 E-28276 CHTRUPACT 
S020255 REINKE 4 10218CC 4C6CC442331090112 320 E-28275 CHTRUPACT 
S020256 REINKE 4 10218CC 4C6CC442231090120 328 E-28280 CHTRUPACT 
S020888 REINKE 3110218CC 4C6CC382121010194 308 E-28287 2 PLACE CHTRUPACT 

S020889 REINKE 3110218CC 4C6CC382821010192 306 E-28273 2 PLACE CHTRUPACT 

S020890 REINKE 3110218CC 4C6CC382X21 01 0193 307 E-28272 2 PLACE CHTRUPACT 

S020891 REINKE 3110218CC 4C6CC382821 010189 303 E-28257 2 PLACE CHTRUPACT 

S020892 REINKE 31.10218CC 4C6CC382X21010212 309 E-28258 2 PLACE CHTRUPACT 

S020893 REINKE 3a10218CC 4C6CC382621010191 305 E-28259 2 PLACE CHTRUPACT 

S020894 REINKE 3a10218CC 4C6CC382421010190 304 E-28094 2 PLACE CHTRUPACT 

S020764 REINKE ATCT-42 4C6CC442821 080075 301 E-28098 CHTRUPACT 

S020765 REINKE N NE 4C6CC382321 090078 302 E-28099 2 PLACE CHTRUPACT 

S020022 REINKE i44 10218CC 4C6CC442931 090129 337 E-201209 CHTRUPACT 

S020023 REINKE 4410218CC 4C6CC442731 090128 336 E-201208 CHTRUPACT 

S020024 REINKE '44 10218CC 4C6CC442331 090126 334 E-201206 CHTRUPACT 

S020028 REINKE 44 10218CC 4C6CC442X31090124 332 E-28285 CHTRUPACT 

S020029 REINKE 44 10218CC 4C6CC442531090127 335 E-201207 CHTRUPACT 

S020030 REINKE 44 10218CC 4C6CC442131 090125 333 E-201205 CHTRUPACT 

S020250 REINKE 44 10218CC 4C6CC442931090115 323 E-28271 CHTRUPACT 

S020252 REINKE 44 10218CC 4C6CC442031090116 324 E-28281 CHTRUPACT 

S020847 REINKE 44 10218CC 4C6CC442631 090122 330 E-28284 CHTRUPACT 

S020973 REINKE ~ 10218CC 4C6CC442731 01 041 0 376 E-28266 CHTRUPACT 

S020974 REINKE 44 10218CC 4C6CC442031 01 0409 375 E-201243 CHTRUPACT 

S020980 REINKE N NE 4C6CC442531120386 352 E-201229 CHTRUPACT 

S021018 REINKE N NE 4C6CC442131120384 350 E-201227 CHTRUPACT 

S021019 REINKE N,NE 4C6CC442331120385 351 E-201228 CHTRUPACT 

S020981 REINKE 3 10218CC 4C6CC442631120395 361 E-201232 CHTRUPACT 

S020982 REINKE 3 10218CC 4C6CC442231120393 359 E-201230 CHTRUPACT 

S020983 REINKE 3 10218CC 4C6CC442431120394 360 E-201231 CHTRUPACT 

S020984 REINKE 3 10218CC 4C6CC442031120392 358 E-201238 CHTRUPACT 

S020985 REINKE 3 10218CC 4C6CC442731120390 356 E-201236 CHTRUPACT 

S020986 REINKE 3 10218CC 4C6CC442031120389 355 E-201235 CHTRUPACT 

S021020 REINKE 3 10218CC 4C6CC442931120391 357 E-201237 CHTRUPACT 
S021021 REINKE 3 10218CC 4C6CC442X31120397 363 E-201240 CHTRUPACT 

S021022 REINKE 3 10218CC 4C6CC442831120396 362 E-201239 CHTRUPACT 

S021023 REINKE 3810218CC 4C6CC442131120398 364 E-201241 CHTRUPACT 

S021024 REINKE 3 10218CC 4C6CC442731120387 353 E-201233 CHTRUPACT 

S021025 REINKE 3 10218CC 4C6CC442931120388 354 E-201234 CHTRUPACT 

S020960 REINKE 3 10218CC 4C6CC442031010412 378 E-201215 CHTRUPACT 



Identifier Manufacturer Model 
5020961 REINKE 38 0218CC 
5020962 REINKE 38 0218CC 
5020963 REINKE 38 0218CC 
5020964 REINKE 38 0218CC 
5020965 REINKE 38n0218CC 
5020966 REINKE 38 0218CC 
5020967 REINKE 38 0218CC 
5020968 REINKE 38 0218CC 
5020969 REINKE 38 0218CC 
5020970 REINKE 38~0218CC 

5020971 REINKE 38~0218CC 
5020972 REINKE 38~0218CC 
5020025 REINKE 44n0218CC 
5020026 REINKE 44n0218CC 
5020850 REINKE 44n0218CC 
5020851 REINKE 44~0218CC 
5020852 REINKE 44~0218CC 
5020027 REINKE 44n0218CC 
5020849 REINKE 44n0218CC 
5020241 REINKE 44~0218CC 
5020242 REINKE 44 0218CC 
5020243 REINKE 44 0218CC 
5020244 REINKE 44 0218CC 
5020245 REINKE 44 0218CC 
5020246 REINKE 44n0218CC 
5020848 REINKE 44' 0218CC 

MLU Trailen> 

5022620 TRAN5CRAFT 

5022621 TRAN5CRAFT 

Loaderat! 

C013857 Loaderat! 

C015351 Alloy 

RHTrailers 
C019811 Mobilized Svstems 

5021437 Talbert 

5022601 Talbert 

5022628 Talbert 

5022665 Talbert 

5022681 Talbert 

5022708 Talbert 

5022720 Talbert 

TRL 
5erial Number Number 
4C6CC442631010401 367 
4C6CC442131010399 365 
4C6CC442X31 01 0403 369 
4C6CC442931010408 374 
4C6CC442431010400 366 
4C6CC442731010407 373 
4C6CC442331010405 371 
4C6CC442831 010402 368 
4C6CC442131010404 370 
4C6CC442531 010406 372 
4C6CC442231010413 379 
4C6CC442931 01 0411 377 
4C6CC442031 090133 341 
4C6CC442231 090134 342 
4C6CC442831090123 331 
4C6CC442931 090132 340 
4C6CC442431 090121 329 
4C6CC442431 090135 343 
4C6CC442531 090130 338 
4C6CC442731100141 349 
4C6CC442531100140 348 
4C6CC4427311OO138 346 
4C6CC4429311OO139 347 
4C6CC442331100136 344 
4C6CC442531100137 345 
4C6CC442731090131 339 

lIT E5320 5 
71082211 N/A 
lIT E5320 5 
71082212 N/A 

1 LDK45206HB874201 N/A 

1LDK45208HB874202 N/A 

lAL5T9284J5880910 N/A 
"', ' 

1 M9FS452XX1298001 

40FG442961 025092 

40FG442961 025092 

40FG442071 026147 

40FG442X71 027726 

40FG442171 027727 

40FG442371 028538 

40FG442381 028539 

LlC 
Number 

E-201216 
E-201217 
E-201218 
E-201219 
E-201220 
E-201221 
E-201222 
E-201223 
E-201224 
E-201225 
E-201226 
E-201242 
E-201247 
E-201248 
E-28286 
E-201246 
E-28283 
E-201249 
E-201244 
E-201210 
E-201211 
E-201212 
E-201213 
E-201241 
E-201250 
E-201245 

E-22802 

E-22825 

E-22747 
E-22748 

E-22801 
, 

E-22818 

E-28124 

E-28134 

E-22826 

E-22827 

E-22806 

E-22844 

E-28274 
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TYPE 
CHTRUPACT 
CHTRUPACT 
CHTRUPACT 
CHTRUPACT 
CHTRUPACT 
CHTRUPACT 
CHTRUPACT 
CHTRUPACT 
CHTRUPACT 
CHTRUPACT 
CHTRUPACT 
CHTRUPACT 
CHTRUPACT 
CHTRUPACT 
CHTRUPACT 
CHTRUPACT 
CHTRUPACT 
CHTRUPACT 
CHTRUPACT 
CHTRUPACT 
CHTRUPACT 
CHTRUPACT 
CHTRUPACT 
CHTRUPACT 
CHTRUPACT 
CHTRUPACT 

MLU 

MLU 

MLU 

MLU 

MLU 

RH 
RH-
Uprighling 
RH-
Upri~hlin~ 
RH-
Uprighling 
RH-
Upri~hlin~ 
RH-
Uprighling_ 
RH-
Uprighling 

RH-
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TRL LIG 
Identifier Manufacturer MQdeI geni!lNymb!!r Number Numb!!r TYPE 

Uprighting 
RH-

8022730 Talbert 40FG442X81 028540 E-22817 UpriQhtinQ 
RH-

8022747 Talbert 40FG442181 028541 E-28749 Uprighting 
RH-

8022767 Talbert 40FG442961 025092 E-28197 Uprighting 

8021675 Talbert 40FG0473811020608 E-55125 10-1608 
TRUPACT -III , 

REINKE 4C6CC442091100149 701 E-28188 TRUPACT -III 
TRUPACT-III 
TRUPACT-III 
TRUPACT-III 
TRUPACT -III 
TRUPACT-III 

TP-III MLU 



3.3.1.4 

3.3.1.6 

3.3.1.7 

ApPE'NDIIX 5 - Sample Tractor Inspection Checklist 

Tractor Specifications and Equipment Checklist 
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Carrlllr_--+ _______ Tractor Number Date ______ _ 

~IJlPI''''' with chains (cable), 
other equipment 

by Federal or state 

a current 
or analog 

rv~~~I_~~~i~I~~il~~:~~ with two detectors 
Il' and closed window 

bbta-gamma radiation from 
0.001 millli-SevE~rts per hour [0.1 mrem/hr] 
to 2 per hour [200 mrem/hr]). 

Also detector to 
detect radiation at a 
level of U-O'OIlU counts/minute .. 
Performance meet or exceed that of 
a Ludlum 3 or model 14-C survey 
meter N44-38- energy 

I and N44-9 

The 

Copy of 
scale to be presented. 

Horsepower _____ Model 
number ________ _ 

Inspect printout or certification 
that is set at 

CABLES or in Oregon 
specific numbers required 

Calibration stickers 
Due re-calibration _______ _ 

Serial # ___________ __ 

Serial # ___________ __ 

Calibration Stickers 
Due re-calibration _______ _ 

Serial #'---__ 

i camera 
Recording Media and duration 



6.0 
(Recovery Guide 
for TRU Waste 
Packages, 
OOElCBFO 94-
1007) 

CBFO 

Checked by ______ -+ _____ _ Oate ____ _ 
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Type and Access 

Permit Book 
Company protocols __ 
Emergency Contact 



SECTION D -PACKAGING AND MARKING 
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0.1 PACKAGING 

0.2 

0.3 

Preservation, packaging, nd packing for shipment or mailing of all work deliverable hereunder shall be in 
accordance with good co mercial practice and adequate to insure acceptance by common carrier and safe 
transportation at the most conomical rates. 

MARKING 

(a) Each package, report or other deliverable shall be accompanied by a letter or other document which: 

(1) Identifies the c~ntract by number under which the item is being delivered. 

(2) Identifies the dfliverable Item Number or Report Requirement which requires the delivered item(s). 

(3) Indicates whetrer the Contractor considers the delivered item to be a partial or full satisfaction of the 
requirement. 

(b) For any package, relPort or other deliverable being delivered to a party other than the Contracting Officer, a 
copy of the docume~t required in (a) above shall be simultaneously provided to the office administering the 
contract, as identifie1 in Section G of the contract, or if none, to the Contracting Officer. 

TRU WASTE SHIPMENTSI 

Preservation, packaging, and packing of TRU Waste shipments, shall be in accordance with the PWS and in 
compliance with all applica, Ie laws and regulations. 



E.1 

E.6 

E.7 

SECTION E • INSPECTION AND ACCEPTANCE 
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FAR 52.252-2, CLAUSES II CORPORATED BY REFERENCE (FEB 1998) 

This contract incorporates o~e or more contracts by reference, in the same force and effect as if they were given in 
full text. Upon request, the pontracting Officer will make their full text available. Also, the full text of a clause may 
b d I . II eectromca y t these addresses: e accesse 

htlll:/Iwww.acguisitions.govifar 

Clause No. FAF Title 
Refere ce 

E.2 52.246- Inspection of Supplies - Fixed-Price. (AUG 1996) 

E.3 52.2461 Inspection of Services - Fixed-Price. (AUG 1996) 

E.4 52.246-p Inspection of Services - Cost-Reimbursement. (APR 1984) 

E.S 52.246-~4 Inspection ofTransportation. (APR 1984) 

DOE-E-1001 InspecllOn ald Acceptance 

Inspection and acceptance of all items under this contract shall be accomplished by the Contracting Officer, the 
Contracting Officer's Repre entative (COR), or any other duly authorized Government representative identified by 
the Contracting Officer. T~e contractor will be notified in writing or by a copy of the delegation of authority if a 
different representative in d$signated. 

ReportslData 

In addition to all other form and conditions of this contract, the total price is based upon delivery and acceptance of 
all reports/data required in ccordance with Section C, PWS. 



SECTION F - DELIVERIES OR PERFORMANCE 
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F_1 Contract Ordering Peri ds 

F.2 

F.3 

F.4 

F.5 

The base ordering perio shall be 12 months from the date of award of this contract which includes a contract 
transition of 60 days. Fo r option ordering periods, if exercised, will extend the term of the contract by 12 months 
each as follows: 

1. Base Orderin Period: 0 through 12 Months after Date of Award 
2. Option Orderi g Period 1: 13 through 24 months after Date of Award 
3. Option Orderi~g Period 2: 25 through 36 months after Date of Award 
4. Option Orderi~g Period 3: 37 through 48 months after Date of Award 
5. Option Ordering Period 4: 49 through 60 months after Date of Award 

I 

Specific performance pel·OdS will be slated in each individual task order as specified in Section H.19 and FAR 
52.216-18 "Ordering". 

Exercise of Options 

In accordance with Secti~n I clause, FAR 52.217-8 "Option to Extend Services" (Nov 1999) and Section I clause, 
FAR 52.217.9 "Option to Extend the Term of the Contract" (Mar 2000), the Department of Energy has included 
four option periods to e end the term of this contract. In order to demonstrate the value it places on quality 
performance, the Depal[lment has provided a mechanism for continuing a contractual relationship with a 
successful Contractor t~t performs at a level which meets or exceeds quality performance expectations as 
communicated to the c~ntractor, in writing by the Contracting Officer or designated representative. When 
deciding whether to ex rcise the oplion(s), the Contracting Officer may consider: (1) the quality of the 
Contractor's performanc under this contract; (2) if sufficient funding is available; (3) whether the requirement 
covered by the option f lfills an existing Government need; (4) whether the exercise of the option is the most 
advantageous method lfUlfiliing the Government's need, price and other factors considered; (5) the option was 
synopsized in accordanc with FAR Part 5 unless exempted by 5.202(a)(11) or other appropriate exemptions in 
5.202; and (6) the contra tor is not listed on the Excluded Parties List System (EPLS). 

Principal Place of Perf rmance 

The requirement reqUireJ the Contractor to perform at and between many DOE sites across the nation in shipping 
transuranic waste and .f.erforming other transportation services across the continental United States. The 
Contractor shall operate .and maintain terminal and maintenance faCility within seventy (70) miles of the Waste 
Isolation Pilot Plant, nealcarlSbad' New Mexico. 

Deliverables 

The Contractor shall pro ide the plans, reports, and records specified in Section C - PWS in accordance with the 
schedule requirements ±eCified Section J, Attachment B - "Reporting Requirements Checklist" of this contract 
and each individual task rder. 

FAR 52.242-15 Stop-W rk Order (AUG 1989) 

(a) The Contracting Offi r may, at any time, by written order to the Contractor, require the Contractor to stop all, 
or any part, of the work c~lIed for by this contract for a period of 90 days after the order is delivered to the 
Contractor, and for any f~rther period to which the parties may agree. The order shall be speCifically identified as 
a stop-work order issued under this clause. Upon receipt of the order, the Contractor shall immediately comply 
with its terms and take al reasonable steps to minimize the incurrence of costs allocable to the work covered by 
the order during the peri9d of work stoppage. Within a period of 90 days after a stop-work is delivered to the 
Contractor, or within any extension of that period to which the parties shall have agreed, the Contracting Officer 
shall either - I 

(1) Cancel the st p-work order; or 
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(2) Terminate thjWOrk covered by the order as provided in the Default, or the Termination for 
Convenience of t e Government, dause of this contract. 

(b) If a stop-work order is ued under this clause is canceled or the period of the order or any extension thereof 
expires, the Contractor s all resume work. The Contracting Officer shall make an equitable adjustment in the 
delivery schedule or contnact price, or both, and the contract shall be modified, in writing, accordingly, if -

(1) The stop-wor~ order results in an increase in the time required for, or in the Contractor's cost properly 
allocable to, the ~erformance of any part of this contract; and 

(2) The contract~r asserts its right to the adjustment within 30 days after the end of the period of work 
stoppage; prOVidjd, that, if the Contracting Officer decides the facts justify the action, the Contracting 
Officer may receive and act upon the claim submitted at any time before final payment under this 

contract. l 
(c) If a stop-work order is. ot canceled and the work covered by the order is terminated for the convenience of the 
Government, the Contra~ing Officer shall allow reasonable costs resulting from the stop-work order in arriving at 
the termination settlemen

r 
. 

(d) If a stop-work order is :not canceled and the work covered by the order is terminated for default, the 
Contracting Officer shall ,Wow, by equitable adjustment or otherwise, reasonable costs resutting from the stop­
work order. 



SECTION G· CONTRACT ADMINISTRA TlON DATA 

G.1 Correspondence Proced res 
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To promote timely and e ective administration, correspondence submitted under this contract shall include the 
contract number and shall e subject to the following procedures: 

(a) Technical correSPO~dence. Technical correspondence (as used herein, this term excludes technical 
correspondence wh re patent or technical data issues are involved and correspondence which proposes or 
otherwise involves aivers, deviations, or modifications to the requirements, terms, or conditions of this 
contract) shall be a ressed to the DOE Contracting Office(s Representative (COR), see below paragraph 
(d) with an informati4n copy of the correspondence to the DOE Contracting Officer (see below paragraph (c». 

(b) Other correspondenle. 

All correspondence, ther than technical correspondence, shall be addressed to the DOE Contracting Officer, 
with information copi s of the correspondence to the DOE COR. 

(c) DOE Contracting Offi~r Address. The Contracting Officer address is as follows: 

U.S. Departmentlof Energy, Carlsbad Field Office 
Attn: Diane Sno 
P.O. Box 3090 
Carlsbad, NM 8 221-3090 
Email: diane.snwwi.ws 

(d) The COR's address i as follows: 

U.S. Department,of Energy, Carlsbad Field Office 
Attn: J.R. Stroble 
P.O. Box 3090 I 

Carlsbad, NM 8~221-3090 
Email: j.r.stroble~wipp.ws 

(e) The Contractor shall use the COR as the point of contact on technical matters, subject to the restrictions of 
the clause entitled ''T hnical Direction" located in Section H. 

(f) Technical Reports. rocedures for technical reports are described in an attachment to the contract listed at 
Section J. 

G.2 Billing Instructions 

Contractors will use Standi:d Form 1034 Public Voucher for Purchases and Services Other Than Personal located 
at http://www.gsa.gov/porta forms/type/SF when requesting reimbursement for the services performed under this 
contract. Contractors may ubmit vouchers as frequently as every two weeks for the cost reimbursable contract 
items specified in each tas order. Contractors may submit requests for Contract Financing Payments in 
accordance with FAR claus~ 52.232·16 Progress Payments (Aug 2010) for the fixed price services contract line 
items specified in each tas~ order. 

Contractors must submit vduchers electronically through the Oak Ridge Financial Service Cente(s (ORFSC) 
Vendor Inquiry Payment EI!ctroniC Reporting System (VIPERS). VIPERS allows vendors to submit vouchers, 
attach supporting documen ation and check the payment status of any voucher submitted to the DOE. To obtain 
access to and use VIPERS please visit the web page at http://finweb.oro.doe.gov/vipers.htm. Detailed instructions 
on how to enroll and use th system are provided on the web page. The submission of vouchers electronically will 
reduce correspondence anc!! other causes for delay to a minimum and will facilitate prompt payment to the 
Contractor. Do not submit!a paper copy of the voucher. 

(a) Supporting Documentati n 



G.3 

(1) Firm Fixed Price Billing Costs -
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i. The vouqher must include an amount for the invoicing period that is representative of 
the services provided for the fixed price items specified in Section B. 

I 

(2) Cost Reimbursable Billing Costs -
ii. The voufher must include a statement of cost and supporting documentation for 

services Irendered for the cost reimbursable items specified in Section B. This 
statement should include, as a minimum, a breakout by cost or price element and task 
order (ifi! pplicable) of all services actually provided by the Contractor, both for the 
current b lIing period and cumulatively for the entire contract. Statement of Cost must 
be com pi ted in accordance with the Contractor's cost accounting system. 

iii. Costs cl imed must be only those recorded costs authorized for billing by the payment 
provision of the contract. 

iv. Costs cl imed for reimbursement (i.e. Fuel, State Use Fees and Permits, New Mexico 
Gross R~ceiPts Tax, Driver Per-Diem, Safe Driving Bonus, Maintenance of Additional, 
Unassig ed Trailers) on the Statement of Cost must be adequately supported. The 
level of d tail provided must clearly indicate where the funds were expended. 

DOE-G-1005 Observancejf Legal Holidays 

(a) The on-site Governm nt personnel observe the following holidays: 
New Year's ay 
Martin Luth r King, Jr.'s Birthday 
President's ~ay 
Memorial D y 
Independen e Day 

LabOrDay~ 
Columbus y 
Veterans D y 
ThankSgiVi~ Day 
Christmas ay 

Any other day design ted by Federal statute, Executive order, or the President's proclamation. 

(b) When any holiday fall~ on a Saturday, the preceding Friday is observed. When any holiday falls on a Sunday, 
the following MondaYlis observed. Observance of such days by Government personnel shall not by itself be 
cause for an addition.1 period of performance or entitlement of compensation except as set forth within the 
contract. 



H.1 DEAR 952.215·70 Key perllorlnel (DEC 2000) 
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(a) The personnel I below or elsewhere in this contract are considered essential to the work being performed 
under this contract. Before removing, replacing, or diverting any of the listed or specified personnel, the 
Contractor must: 

(1) Notify the Co,~lC!ilng Officer reasonably in advance; 

(2) Submit j~~~f~~~~~;',,;~~:c~~:ng proposed substitutions) in sufficient detail to permit evaluation of the 
impact on this and 

(3) Obtain :~h:~e~;~~;!~:~~~OfflCer'S written approval. Notwithstanding the foregoing, if the Contractor 
deems or suspension of any member of its management team is necessary to fulfill 
its obligation satisfactory standards of employee competency, conduct, and integrity under 
the dause at 970.5203·3, Contractor's Organization, the Contractor may remove or suspend 
such person once, although the Contractor must notify Contracting Officer prior to or concurrently 
with such 

(b) The list of with the consent of the contracting parties, be amended from time to time during 
the course of the cO~ltra,ct to add or delete personnel. 

The Contractor's Key Personnel 

The requirement for notification specified in paragraph (a)(l) above shall not be less than thirty (30) days. The 
ProjectIT erminal Manager pOlliticin is a position that is required to be located at and performed on site at the terminal. 

H.2 DOE·H·1011 Department Labor Wage Determinations 

In the performance of this corltra,i:t the Contractor shall comply with the requirements of the U.S. Department of Labor 
Wage Determination(s) J, Attachments C.l and C.2 and FAR 52.222-42 STATEMENT OF 
EQUIVALENT RATES FOR HIRE when applicable. 

H.3 DOE·H·1024 Alternative Di~;pulte Resolution (ADR) 

(a) The DOE and the 
disputes are 
Contract 
'standing neutral.' 
standing neutral 
specific expertise . 
Dispute Resolution 

(b) The parties agree 
the DOE and the 

both recognize that methods for fair and efficient resolution of significant 
to the successful and timely achievement of critical milestones and completion of all 

Accordingly, the parties agree that in the event of a dispute to joinUy select a 
standing neutral will be available to help resolve disputes as they arise. Such 

be an individual, a board comprised of three independent experts, or a company with 
the Contract area. If a standing neutral cannot be agreed upon, the DOE OffICe of 
. I make a selection. Specific joint ADR processes shall be developed. 

following provision may be invoked for significant disputes upon mutual agreement of 

(1) DOE and the shall use their best efforts to informally resolve any dispute, claim, question, or 
disagreement by consutting and negotiating with each other in good faith, recognizing their mutual 
interests, attempting to reach a just and equitable solution satisfactory to both parties. If any 
agreement be reached through informal negotiations within 30 days after the start of 
negotiations, such disagreement shall be referred to the standing neutral, pursuant to the jointly· 



developed AD procedures. 
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(2) The standing eutral will not render a decision, but will assist the parties in reaching a mutually 
satisfactory ag eement. In the event the parties are unable after 30 days to reach such an agreement, 
either party m y request, and the standing neutral will render, a non-binding advisory opinion. Such 
opinion shall n t be admissible in evidence in any subsequent proceedings. 

(c) If one party to this Contract requests the use of the process set forth in Paragraphs b(l) and b(2) of this 
clause and the oth r party disagrees, the party disagreeing must express its position in writing to the other 
party. On any su h occasion, if the party requesting the above process wishes to file a claim they may 
proceed in accorda (:e with Section I, FAR 52.233-1 Disputes or FAR 52.233-1 Disputes Alternate I. 

(d) The Contractor sh I continue performance of the contract during any activities performed or actions taken 
as described abov . 

H.4 DOE-H-1025 Contractor Int rface with Other Contractors andlor Government Employees 

The Government may award cont acts for on site work or services to additional contractors. The Contractor shall 
cooperate fully with all other on si e DOE Contractors, and with Government employees, and carefully fit its own work to 
such other work as may be direct d by the Contracting Officer or a duly authorized representative. The Contractor shall 
not commit or permit any act whi will interfere with the performance of work by any other Contractor or by a 
Government employee. 

H.5 Release of Information 

Any proposed public rele se of information by the Contractor including publications, exhibits, or audiovisual 
productions pertaining to t work called for in this contract shall be submitted for approval prior to actual printing 
and distribution. Proposed releases are to be submitted to DOE- CBFO, Office of Public Affairs, P.O. Box 3090, 
Carlsbad, New Mexico 88 1. All proposed releases should conform to the requirements of the applicable DOE 
Orders pertaining to the pu ic release of information. 

H.6 Confidentiality of Informati n 

(a) To the extent that th work under this contract requires that the Contractor be given access to confidential or 
proprietary business, technical, or financial information belonging to the Government or other companies, the 
Contractor shall, afte receipt thereof, treat such information as confidential and agree not to appropriate such 
information to its ow use or to disclose such information to third parties unless specifically authorized by the 
Contracting Officer in writing. The foregoing obligations, however, shall not apply to: 

(b) 

(c) 

(1) Information whi h, at the time of receipt by the Contractor, is in the public domain; 

(2) Information whi h is published after receipt thereof by the Contractor or otherwise becomes part of the 
public domain t rough no fault of the Contractor; 

(3) Information whi h the Contractor can demonstrate was in his possession at the time of receipt thereof 
and was not a uired directly or indirectly from the Government or other companies; 

(4) Information wh ch the Contractor can demonstrate was received by it from a third party who did not 
require the Co ractor to hold it in confidence. 

The Contractor shall btain the written agreement, in a form satisfactory to the Contracting Officer, of each 
employee permitted ccess, whereby the employee agrees that he will not discuss, divulge or disclose any 
such information or ata to any person or entity except those persons within the Contracto~s organization 
directly concerned wi h the performance of the contract. 

The Contractor agre~s, if requested by the Government, to sign an agreement identical, in all material 
respects, to the proviSions of this clause, with each company supplying information to the Contractor under 
this contract, and to ~upply a copy of such agreement to the Contracting Officer. From time to time upon 
request of the confacting Officer, the Contractor shall supply the Government with reports itemizing 
information received s confidential or proprietary and setting forth the company or companies from which the 
Contractor received ch information. 
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(d) The Contractor agre that upon request by DOE it will execute a DOE-approved agreement with any party 
whose facilities or pr prietary data it is given access to or is furnished, restricting use and disclosure of the 
data or the informati n obtained from the facilities. Upon request by DOE, such an agreement shall also be 
signed by Contractor ersonnel. 

(e) This clause shall flow down to all subcontracts. 

H,7 DEAR 952.242-70 Technic I Direction (DEC 2000) 

(a) Performance of the rk under this contract shall be subject to the technical direction of the DOE Contracting 
Officer's Representa'fe (COR). The term "technical direction" is defined to include, without limitation: 

(1) Providing dire~'on to the Contractor that redirects contract effort, shift work emphasis between work 
areas or tasks. require pursuit of certain lines of inquiry, fill in details, or otherwise serve to accomplish 
the contractual WS. 

(2) Providing writt n information to the Contractor that assists in interpreting drawings, specifications, or 
technical portio s of the work description. 

(3) Reviewing and where required by the contract, approving, technical reports, drawings, specifications, 
and technical i formation to be delivered by the Contractor to the Government. 

(b) The Contractor will r ceive a copy of the written COR designation from the Contracting Officer. It will specify 
the extent of the CO's authority to act on behalf of the Contracting Officer. 

(c) Technical direction ust be within the scope of work stated in the contract. The COR does not have the 
authority to, and may not, issue any technical direction that-

(1) Constitutes an ssignment of additional work outside the PWS; 

(2) Constitutes a c ange as defined in the contract clause entitled "Changes;" 

(3) In any manner uses an increase or decrease in the total estimated contract cost, the fee (if any), or 
the time requir d for contract performance; 

(4) Changes any 0 the expressed terms, conditions or specifications of the contract; or 

(5) Interferes with t e Contracto~s right to perform the terms and conditions of the contract. 

(d) All technical direction shall be issued in writing by the COR. 

(e) The Contractor must roceed promptly with the performance of technical direction duly issued by the COR in 
the manner prescrib d by this clause and within its authority under the provisions of this clause. If, in the 
opinion of the Contra~tor, any instruction or direction by the COR falls within one of the categories defined in 
(c)(1) through (c)(5) 0t this clause, the Contractor must not proceed and must notify the Contracting Officer in 
writing within five (5) working days after receipt of any such instruction or direction and must request the 
Contracting Officer to modify the contract accordingly. Upon receiving the notification from the Contractor, the 
Contracting Officer m st-

(1) Advise the coJtractor in writing within thirty (30) days after receipt of the Contracto~s letter that the 
technical direclipn is within the scope of the contract effort and does not constitute a change under the 
Changes ClaUSj of the contract; 

(2) Advise the Co tractor in writing within a reasonable time that the Government will issue a written 
change order; r 

(3) Advise the Con ractor in writing within a reasonable time not to proceed with the instruction or direction 
of the COR. 
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(I) A failure of the Con ractor and Contracting Officer either to agree that the technical direction is within the 
scope of the contra or to agree upon the contract action to be taken with respect to the technical direction 
will be subject to the rovisions of the clause entitled "Disputes." 

H.B Modification Authority 

Notwithstanding any of the other rovisions of this contract, the Contracting Officer shall be the only individual authorized 
to: 

(a) accept nonconformin work, 
(b) waive any requireme t of this contract, or 
(c) modify any term or c ndition of this contract. 

H.9 Government Property an Data 

(a) Except as otherwise J thorized by the Contracting Officer in writing, only that property and data specifically 
included in each indivi~ual task order is determined to be Government Furnished Property (GFP). The GFP 
(trailers) for hauling C ntact Handled (CH) and Remote Handled (RH) Transuranic Waste will be identified in 
Attachment A at time 0 contract award. 

(b) The cost to move the railers to another location if required is included in the firm fixed price established in 
Section B.2. 

(c) The Contractor is resp nsible for the maintenance (including painting) of the trailers provided as GFP. 

H.10 Subcontracts 

(a) Prior to the place ent of subcontracts and in accordance with the clause entitled FAR 52.244-6, 
"Subcontracts for Co mercialltems (DEC 2010) Alternate I (June 2010)," the Contractor shall ensure that: 

(1) they contain al of the clauses of this contract (altered when necessary for proper identification of the 
contracting pa ies) which contain a requirement for such inclusion in applicable subcontracts. 
Particular atte tion should be directed to the potential flow-down applicabilijy of the clauses entitled 
"Utilization of mall Business Concerns and Small Disadvantaged Business Concerns" contained in 
Part II, Section I of the contract; 

(2) any applicable subcontractor Certificate of Current Cost or Pricing Data (see FAR 15.404-3b) and 
subcontractor epresentations and Certifications (see Part IV, Section K and the document referenced 
in the Represe lations, Certifications and Other Statements of the Offeror clause are received); and 

(3) any required p ior notice and description of the subcontract is given to the Contracting Officer and any 
required cons nt is received. Except as may be expressly set forth therein, any consent by the 
Contracting 0 cer to the placement of subcontracts shall not be construed to constitute approval of the 
subcontractor r any subcontract terms or conditions, determination of the allowability of any cost 
revision of this ontract or any of the respective obligations of the parties there under, or creation of any 
subcontractor rivity of contract with the Govemment. 

(b) Prior to the award of any subcontracts for advisory and assistance services, the Contractor shall obtain from 
the proposed subco tractor or consultant the disclosure required by 48 CFR (DEAR) 909.507-1, and shall 
determine in writing whether the interests disclosed present an actual or significant potential for an 
organizational confli of interest, in accordance with the clause contained in Section I of this contract. The 
subcontractor shall erform no work until the Contractor has cleared the subcontractor for Organizational 
Conflicts of Interest ( CI). 

H.11 Reporting Of Fraud, Was ,Abuse, Corruption, or Mismanagement 

The Contractor is required comply with the following in accordance with the applicable DOE Order: 

(a) Notify their employee annually of their duty to report directly to the DOE Inspector General (I G) allegations of 
fraud, waste, abuse, corruption, or mismanagement in DOE programs, operations, funds, or contracts. The 
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DOE Contractor em loyees should, when appropriate, report directly to the IG any information concerning 
wrongdoing by empl yees of DOE, Contractors, or subcontractors. The DOE Contractor employees should 
also report to the DOE IG any allegations of reprisals taken against DOE or DOE Contractor employees who 
have reported fraud, aste, abuse, corruption, or mismanagement to the IG; 

(b) display and publish t e DOE IG hotline telephone number in common areas of buildings, such as cafeterias, 
public telephone are s, official bulletin boards, reception rooms, and building lobbies; and 

(c) publish the DOE IG h tline telephone number in phone books and newsletters. 

H.12 Lawful Performance, oferatlng Authority, and Insurance 

The Contractor shall comp'ly with all applicable Federal, Tribal, State, and local laws and regulations, including all 
applicable licenses, permits, fees, and standards necessary to transport CH- and RH-TRU waste shipments over 
the designated routes. T e Contractor shall also comply w~h the TRU Waste Transportation Plan (DOE/CBFO 
98-3103). Motor carriers hall possess the required operating authority and maintain minimum levels of financial 
responsibility as required by 49 CFR 387, DEAR 952.231.71 Insurance-litigation and Claims (Aug 2009), and FAR 
52.228-5 Insurance - Wo on a Government Installation (Jan 1997). 

H.13 Lobbying Restriction (E ergy & Water Development Appropriations Act and Related Agencies 
Appropriations Act, 201 ) 

The contractor agrees th t none of the funds obligated on this award shall be expended, directly or indirectly, to 
influence congressional ion on any legislation or appropriation matterspending before Congress, other than to 
communicate to Membe of Congress as described in 18 US. C. 191 3. This restriction is in add~ion to those 
prescribed elsewhere in atute and regulation. 

H.14 Cooperative Working R latlonshlp with Other Camer Contractor 

H.15 

H.16 

The Contractor agrees t cooperate with other Transportation Service Carriers for WIPP under contract to DOE. 
Lessons learned, proble s with routes, and other information which could improve safety under this effort shall be 
shared with one another nd the Government. 

U_S. Department Of Tra I,sportation (DOT) Motor Camer Safety Rating 

The Contractor shall mairtain a satisfactory DOT Motor Carrier Safety rating during the period of performance. 
An unsatisfactory or cond~ional rating may be cause for termination in accordance with the terms and conditions 
of this contract. 

Employee Hiring Prefe nce 

The Contractor is enco raged to give a hiring preference to those qualified employees who are currently 
employed by the incumb nt WIPP transportation Contractors, CAST Specialty Transportation, Inc. and Visionary 
Solutions LLC Com pan for non-management positions. If incumbent drivers have already completed 
qualification training, they do not have to repeat the training. 

H.17 Exclusive Use of Tracto and Teams 

All tractors and driver tea s provided by the Contractor in accordance with this contract shall be reserved for the 
exclusive use of this cont act. 

H.18 Safe Driving Bonuses a d Incentive Compensation Programs 

<aJ Due to the importance of afe transportation of waste throughout the United States, especially waste such as that 
produced as a result of OE operations, including transuranic waste as expressed by Southern States Energy 
Board Transportation PI nning Guide for the U.S. Department of Energy's Shipments of Transuranic Waste; 
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Memorandum of Agreem nt between the Western Governors and U.S. Department of Energy, Regional Protocol 
for the Safe and Uneven ul Transportation of Transuranic Waste; TRU Waste Transportation Plan DOE/CBFO 
98-3103; and Western overnors' Association WIPP Transportation Safety Program Implementing Guide, the 
contractor shall develop a plan or policy in accordance with FAR 31.205-6(f) to reward the safe driving of the 
drivers transporting the aste under this contract. At the conclusion of each year of performance, the Contractor 
will assess the safety p rformance of the contractor's drivers. The contractor shall provide information and 
records to support the a sessment of the safety performance in accordance with procedures approved by the 
contracting officer and p ragraph (g) below. 

(b) At a minimum, the contr ctor's bonus or incentive plan shall provide for a safety bonus to be awarded to its 
drivers qualified under 9 CFR 391 at the conclusion of each year of performance under this contract in 
accordance with the folio ing: 

(1) The bonus hall be based upon total actual miles driven each year of performance by all drivers 
collectively i performing Govemment transportation services under this contract. 

(2) If there hav been no OSHA recordable injuries and/or no "at fau~" determinations which include but 
are not limit d to eqUipment damage greater than $250.00" or unauthorized route deviations, no civil 
judgments, and/or no criminal convictions, traffic fines or penalties assessed by courts or 
administrati e bodies, including federal, state, local, tribal law enforcement officials, or tribal tribunals 
as result of ctivities related to or during transportation of shipments attributable to the performance 
of any drive s employed by the Contractor during each year of performance, the amount of such 
bonus incen ive shall be calculated as follows: 

$0.20 x Total Miles 

All of the cal ulated amount shall be awarded to all of the drivers employed by the Contractor, divided 
and disburse in accordance with the contractor's policies and procedures. 

"Does not in lude a one-time occurrence of equipment damage greater than $250.00, but not more 
than $5,000. 0, during the life of the contract. This one-time occurrence only applies to the 
calculation 0 the Safe Drive Bonuses and Incentive Compensation Program. 

(3) If only one 0 the incidents listed in paragraph (b)(2) has occurred during the year of performance as 
a result of a ivities related to or during transportation of shipments attributable to the performance of 
any drivers mployed by the Contractor, the amount of such bonus incentive shall be calculated for 
the drivers mployed by the Contractor other than the driver(s) involved in the above matters as 
follows: 

$0.15 x Total miles" 

"Total mi es exclude the miles associated with the occurrence of the activities in paragraph (b) (2) 
above. 

All of the cal ulated amount shall be awarded to all drivers, other than the driver(s) involved in the 
incidents list d above. It shall be divided and disbursed in accordance with the contractor's 
procedures. 

(4) If two of t e incidents stated in paragraph (b) (2) above have occurred during the year of 
performanc as a result of activities related to or during transportation of shipments attributable to 
the perform nce of any drivers employed by the Contractor, the amount of such bonus incentive 
shall be cal lated for the drivers employed by the Contractor other than the driver(s) involved in the 
activities list d in paragraph H.17 (b) (2) as follows: 

$0.10 x Total miles" 

*Total mi es exclude the miles associated with the occurrence of the activities in paragraph (b) (2) 
above. 
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(c) All of the calculated am unt shall be awarded to all drivers, other than the driver(s) involved in the matters in 
paragraph (b) (2) above. It shall be divided and disbursed in accordance with the contractor's procedures. 

(d) If three or more of the in idents set forth in paragraph (b) (2) above have occurred within the year of performance, 
the contractor's plan shal provide that there will not be a safety bonus incentive issued. 

(e) If there has not been a fi al resolution or final determination of the matters identified in paragraph (b)(2) above by 
the end of the year f performance, the bonuses shall not be awarded to the drivers until a final 
resolution/determination as occurred. The contractor shall notify the contracting officer when there has not been 
a final determination a d provide sufficient documentation to demonstrate that there has not been a final 
determination. Such doc mentation should include citation, current stage of process, any notices of violation, any 
appeals, and/or any ot er documents requested by the contracting officer. When a final resolution or 
determination has been ade by the appropriate body or fine and penalty has been assessed, the contractor 
shall immediately provid the final determination or resolution, and/or fines, and/or penalties and any and all 
documents demonstratin the conclusion of the matter. 

(I) The contractor's establis ed plan or policy shall be submitted to the contracting officer for approval within seven 
days after the effective date of the contract. Any changes to the plan or policy shall be submitted to the 
contracting officer for ap roval. 

(9) The following records sh II be maintained and verified by the contractor and proof of verification shall be provided 
upon submission of an i voice for reimbursement of the bonus incentives paid to the drivers by the contractor. 
The same records shall Iso be provided to the contracting officer if requested. These records are in addition to 
any other records that th contractor is required to maintain under this contract. 

(1) Copies of all mileage logs for each driver, including those required to be maintained by DOT and any 
and all feder I, state, local or tribal laws, regulations, or authorities; and 

(2) Appropriate cords to demonstrate the driving record of each driver, including but not limited to any 
federal, stat , local, or tribal bureau of motor vehicles or law enforcement's records for each driver; 
and 

(3) Copies of shi ment number invoices containing mileage and delay times for each shipment; and 

(4) Copies of th DOT Annual Check which is reported to the Contractor regarding moving violations and 
accidents of oth the company and the drivers. The contracting officer will also verify with DOT the 
results of the annual check. and; 

(5) Copies of all ccounting and cost records documenting calculations, and 

(6) Copies of pa ents made to the individual drivers; and 

(7) Any and all 0 her documentation received by the contractor and responses of the contractor regarding 
any of the in idents listed in paragraph (b) (2) above from any federal, state, local, or tribal body, 
including cou s and law enforcement agencies, and 

(6) Any and all i formation pertaining to OSHA inspections and any correspondence between OSHA and 
the contracto , including but not limited to violations and responses thereto. 

(h) The Government retains the right to verify any information provided by the contractor with the applicable entity 
and/or obtain the informa ion independently. The contractor agrees to assist the Government in obtaining access 
to any state, local, federa , or tribal reports and/or records. 

(;) There will not be any d stribution of the money to the individual drivers by the Govemment. The amount 
contained in Section B.2 s an estimated amount. Costs shall be reimbursed in accordance with FAR Part 31 and 
the terms and conditions f the contract. 

0) Since the above incenti e award is part of the driver's compensation, the contractor shall give any labor 
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organization representing its drivers notice of the proposed policy as soon as practicable after contract award and 
shall negotiate in good f ith until impasse or agreement with that labor organization about that policy, consistent 
with any applicable bargaring agreement and applicable law. 

(k) Any subcontract for drive shall include the above requirement for incentive bonuses for safe driving. 

(I) The above clause, as are all other clauses contained herein, is not intended for the benefit for third parties. 

H.19 Task Orders 

a. As described in Section I FAR 52.216-18 "Ordering", the Govemment shall issue Task Orders to the Contractor 
to provide the required tr nsportation services for a specified period of performance. The total value of the task 
order will include a firm fi ed price for services and an estimated cost for reimbursable items. The values will be 
established in accordan with Section 8.2 of this contract based on the quantity ordered. 

b. The funding available in each Task Order for cost reimbursable ~ems shall be treated as a separate amount 
allowed and obligated a described in Section B.1.4 "Obligation of Funds/ Financial Limitations" and Section I 
clause FAR 52.232-22, " imitation of Funds" as if such funding were separately set forth in Section B of the 
contract. The accepted Irm-fixed price items will be fully funded upon issuing a Task Order or exercising the 
option for that item. 

c. The Contractor shall monitor, collect, control, and report reimbursable costs in accordance with the terms of each 
Task Order. Indirect exp~nses and fee/profit is not allowed on reimbursable costs. In no event will the Contractor 
be entitled to reimburse ent of more than the funding limitation for reimbursable costs and the total firm fixed 
price for all items as state in each Task Order. 

d. The Govemment will issu I a minimum of one Task Order for the Basic Transportation Services described in 
Section B.2 for the Base eriod and for subsequent Option Periods that are exercised. The Govemment reserves 
the right to order basic tra sportation services for each subsequent option for an individual Task Order at the 
minimum of 11 Tractor T ms regardless if a higher quantity of tractor teams was ordered in the Base Period. 
The Government may iss e additional Task Orders thereafter for Additional Transportation Services, described in 
Section B, during the Bas Period and any Option Period if exercised. Any add~ional quantities ordered will be 
based on future WIPP shi ping requirements that cannot be satisfied with the minimum quantities ordered under 
this contract. The Govem ent at its sole discretion may order Additional Transportation Services as identified in 
Section B subject to the c ntractor's performance under this contract in the following areas: 

(1) On-time pick-up nd delivery record; 
(2) Downtime rate re¢ord; 
(3) Safety record; I 

(4) Price; and 
(5) Other factors dete mined by the Contracting Officer to be in the best interest of the Govemment. 
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e. Task orders will be by unilateral execution of an Optional Form 347 "Order for Supplies/Services". The 
start date of the period of the task order for "Basic Transportation Services" will be the start date 
of the base period or of option period, if exercised. The start date of the period of performance of the task 
order for "Additional Services will be determined by the Government but will not be less than 60-
days following execution task order, unless otherwise bilaterally agreed to. The six month, ten month and 
12 month periods in Section B for Additional Transportation Services is the period of performance for 
providing the services (the six month and ten month periods specified in Section B for Additional 
Transportation Services only applicable to the Base Year of the contract; Option Periods 1-4 include six month 
and twelve month for Additional Transportation Services). The 60 days is not calculated into the six, ten 
and/or 12 month periods. The contractor will have no less than 60 days from the issuance of the task order 
before it shall be to provide either the six months, ten months or 12 months of transportation services. 
An extension of the of performance of the task order issued under paragraph (I) of this clause is not 
subject to the 60 day stated in this clause. 

f. The Govemment will sDeeifv in each Task Order the quantity of services ordered and the period in which the 
Contractor is to services. In Section B.2, the period of performance for Basic Transportation 
Services - 11 ordered under the Base Period will be for 12 months and 12 months respectively, 
for Option Periods 1 4. Any Task Order placed in the Base Period for Additional Transportation Services 
will be for a period of months or 10 months; any Task Order placed in the subsequent Option Period for 
Additional Transportation will be for a period of either six months or 12 months. The Govemment 
reserves the right to the period of performance for any individual Task Order. The Govemment has the 
right to extend the performance specified for an individual task order for six months or 12 months, with 
no less than 30 days at prices no higher than those specified in Section B for the contract ordering period 
in effect at the time the of performance of the task order is extended, or at a lower negotiated rate. 

g. The quantity of services Qrdlereld shall be in accordance with Section I clause, FAR 52.216-19 "Order Limitations" 
(Oct 1995) and H.20. 

H.20 Minimum and MalxirnulmlOrder Quantities 

The minimum and m"xirnilim order quantities for services are reflected in the following tables: 

Option 
Period 4 

o 

SelVlces 
B.2.1.2.1 
B.2.2.2.1 
B.2.3.2.1 
B.2.4.2.1 
B.2.5.2.1 

tractOis tractors 

Maintenance 
Services 
B.2.1.2.2 
B.2.2.2.2 
B.2.3.2.2 
B.2.4.2.2 
B.2.5.2.2 

o 
trailers 

trailers 

trailers 

trailers 

Driver 
Services 
B.2.1.2.3 
B.2.2.2.3 
B.2.3.2.3 
B.2.4.2.3 
B.2.5.2.3 

teams 

teams 

19 
teams 

teams 
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1 11 Tractor Teams is de ned as the basic transportation seNices - 11 Tractor Teams (which consists of the sub­
items and which are not parately priced) specified in Sections 8.2.1.1,8.2.2.1, 8.2.3.1,8.2.4.1, and 8.2.5.1.( 
i.e., General SeNices, Te inal Services, Maintenance Services, and Driver Services). 

ACCESS TO DOE-OWN I D OR LEASED FACTILITIES 

(a) The performance of thIs contract requires that employees of the Contractor have physical access to DOE­
owned or leased facilities however, this clause does not control requirements for an employee's obtaining a 
security clearance. The ;ntractor understands and agrees that DOE has a prescribed process with which the 
Contractor and its emplo es must comply in order to receive a security badge that allows such physical access. 
The Contractor further un erstands that it must propose employees whose background offers the best prospect of 
obtaining a security badgll approval for access, considering the following criteria, which are not all inclusive and 
may vary depending on access requirements: 

(1) is, or is suspe~ed of being, a terrorist; 
(2) is the subject of an outstanding warrant; 
(3) has deliberat y omitted, concealed, or falsified relevant and material facts from any Questionnaire for 

National Secu 'Iy Positions (SF-86), Questionnaire for Non-Sensitive Positions (SF-85), or similar 
form; 

(4) has presente false or forged identity source documents; 
(5) has been bar d from Federal employment; 
(6) is currently a aiting a hearing or trial or has been convicted of a crime punishable by imprisonment of 

six (6) months or longer; or 
(7) is awaiting or erving a form of pre-prosecution probation, suspended or deferred sentencing, 

probation or parole in conjunction with an arrest or criminal charges against the individual for a crime 
that is punish Ie by imprisonment of six (6) months or longer. 

(b) The Contractor shall a sure: 

(1) In initiating th process for gaining physical access, (i) compliance with procedures established by 
DOE in providing its employee(s) with any forms directed by DOE, (ii) that the employee properly 
completes any fo ms, and (iii) that the employee(s) submits the forms to the person designated by the 
Contracting Offi r. 

(2) In completing he process for gaining physical access, that its employee (i) cooperates with DOE 
officials responsi Ie for granting access to DOE-owned or leased facilities and (ii) provides additional 
information, requ sted by those DOE officials. 

(c) The Contractor unde~tandS and agrees that DOE may unilaterally deny a security badge to an employee and 
that the denial remains ffective for that employee unless DOE subsequently determines that access may be 
granted. Upon notice fro DOE that an employee's application for a security badge is or will be denied, the 
Contractor shall promptly identify and submit the forms referred to in subparagraph (b)(1) of this clause for the 
substitute employee. Th denial of a security badge to individual employees by DOE shall not be cause for 
extension of the period of performance of this Contract or any contractor claim against DOE. 

(d) The Contractor shall r turn to the Contracting Officer or designee the badge(s) or other credential(s) provided 
by DOE pursuant to this lause, granting physical access to DOE -owned or leased facilities by the Contractor's 
employee(s), upon (1) th termination of this Contract; (2) the expiration of this Contract; (3) the termination of 
employment on this Cont ct by an individual employee; or (4) demand by DOE for return of the badge. 

(e) The Contractor Shallf'nCIUde this clause, including this paragraph (e), in any subcontract, awarded in the 
performance of this Cont ct, in which an employee(s) of the subcontractor will require physical access to DOE -
owned or leased facilities. 

Motor Carrier EvaluatioJ, Program (MCEP) Audit 

The Contractor shall und rgo and pass the Motor Carrier Evaluation Program (MCEP) Audit. The MCEP Audit 
that is conducted by D E is an extensive audit of all facets of a carriers business operations including an 
extensive on-site physica review of records and eqUipment. This inspection is covered in the DOE MCEP Plan 
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and Procedures (latest re ision applies). If the Contractor does not pass the Audit, the Government reserves the 
right to terminate the con act for default. 

H.23 PARTNERING 

In order to most effectiv Iy accomplish this Contract, the Government proposes to form a cohesive partnership 
with the Contractor. It s a way of doing business based upon trust, dedication to common goals, and an 
understanding and respect of each other's expectations and values. The process creates a team building 
environment which fosters better communication and problem solving, and a mutual trust between the 
partiCipants. These key lements create a climate in which issues can be raised, openly discussed, and jointly 
settled, without getting in 0 an adversarial relationship. In this way, partnering is a mindset, and a way of doing 
business. It is an atlitud toward working as a team, and achieving successful project execution. This endeavor 
seeks an environment t at nurtures team building cooperation, and trust between the Government and the 
Contractor. The partners ip strives to draw on the strengths of each organization in an effort to achieve a quality 
project done right the first time, within budget, and on schedule. 

Participation in the partnirship will be totally voluntary by the parties. Any cost associated with effectuating this 
partnership will be agree to by both parties during Contract performance. The U.S. Army Corps of Engineers 
has championed partneri g and their guidelines will be utilized in organizing partnering meetings and establishing 
a partnering agreement. 
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FEDERAL ACQUISITION RE ULATION (FAR) AND DEPARTMENT OF ENERGY ACQUISITION REGULATION 
(rEAR) CLAUSES INCORPORATED BY REFERENCE 

This contract incorporates the follfwing clauses by reference with the same force and effect as if they were given in full 
text. Upon request, the Contracti g Officer will make the full text available. 

1.1 FAR 52.202-1 
1.2 FAR 62.203-3 
1.3 FAR 52.203-5 
1.4 FAR 52.203-6 

1.5 FAR 52.203-7 
1.6 FAR 52.203-8 

1.7 FAR 62.203-10 

1.8 FAR 52.203-12 

1.9 FAR 52.203-13 

1.10 FAR 52.203-14 
1.11 FAR 52.204-4 

1.12 FAR 52.204-7 
1.13 FAR 62.204-9 

1.14 FAR 52.204-10 

1.15 FAR 52.209-6 

1.16 FAR 52.215-2 
1.17 FAR 52.215-8 
1.18 FAR 52.215-10 

1.19 FAR 52.215-11 

1.20 FAR 52.215-12 
1.21 FAR 52.215-13 

1.22 FAR 52.215-21 

1.23 FAR 52.215-21 

1.24 FAR 52.215-21 

1.25 FAR 52.215-21 

1.26 FAR 52.216-7 

Def nltions (JUL 2004) 
Gra ultles (APR 1984) 
Co enant Against Contingent Fees (APR 1984) 
Re rictions on Subcontractor Sales to the Government 
(JU 1995) 
Ant -Kickback Procedures (JUL 1995) 
Ca cellation, Rescission, and Recovery of Funds for Illegal 
or I proper Activity (JAN 1997) 
Pri e or Fee Adjustment for Illegal or Improper Activity 
(JA 1997) 
Lim tation on Payments to Influence Certain Federal 
Tra sactions (OCT 2010) 
Co tractor Code of Business Ethics and Conduct (APR 
201 ) 
Dis lay of Hotline Poster's (DEC 2007) 
Pri ted or Copied Double-Sided on Recycled Paper (AUG 
200 ) 
Ce tral Contractor Registration (APR 2008) 
Pe anal Identity Verification of Contractor Personnel (SEP 
200 ) 
Re orting Executive Compensation and First-Tier 
Su contract Awards. (DEC 2010) 
Pro ecting the Government's Interest When Subcontracting 
wit Contractors Debarred, Suspended, or Proposed for 
De arment (DEC 2010) 
Au It and Records - Negotiation (OCT 2010) 
Ord r of Precedence - Uniform Contract Format (OCT 1997) 
Pri e Reduction for Defective Cost or Pricing Data (OCT 
201 ) 
Pri e Reduction for Defective Cost or Pricing Data -
Mo Iflcations (OCT 2010) 
Subcontractor Cost or Pricing Data (OCT 2010) 
Subcontractor Cost or Pricing Data - Modifications (OCT 
201 ) 
Re uirements for Certified Cost or Pricing Data or 
Inf rmatlon Other Than Cost or Pricing Data -
Mo lficatlons (OCT 2010) 
Re uirements for Certified Cost or Pricing Data and Data 
Oth r Than Certified Cost or Pricing Data - Modifications. 
(0 2010) - Alternate II (OCT 1997) 
Re ulrements for Certified Cost or Pricing Data and Data 
Oth r Than Certified Cost or Pricing Data - Modifications. 
(0$ 2010) - Alternate III (OCT 1997) 
Re uirements for Certified Cost or Pricing Data and Data 
Oth r Than Certified Cost or Pricing Data - Modifications. 
(0 2010) - Alternate IV (OCT 2010) 
All able Cost and Payment (DEC 2002) 



1.27 FAR 52.219-6 
1.28 FAR 52.219-8 
1.29 FAR 52.219-14 
1.30 FAR 52.219-28 

1.31 FAR 52.222-1 
1.32 FAR 52.222-3 
1.33 FAR 52.2224 

1.34 FAR 52.222-20 
1.35 FAR 52.222-26 
1.36 FAR 52.222-35 

1.37 FAR 52.222-36 
1.38 FAR 52.222-37 

1.39 FAR 52.22241 
1.40 FAR 52.223-3 
1.41 FAR 52.223-3 

1.42 FAR 52.223-6 
1.43 FAR 52.223-7 
1.44 FAR 52.223-14 
1.45 FAR 52.223.18 

1.46 FAR 52.224-1 
1.47 FAR 52.224-2 
1.48 FAR 52.225-13 
1.49 FAR 52.225-25 

1.50 FAR 52.226-1 

1.51 FAR 52.226-6 

1.52 FAR 52.227-1 
1.53 FAR 52.227-2 

1.54 FAR 52.227-3 
1.55 FAR 52.227-14 
1.56 FAR 52.227-23 
1.57 FAR 52.229-3 
1.58 FAR 52.232-1 
1.59 FAR 52.2324 

1.60 FAR 52.232-8 
1.61 FAR 52.232-9 
1.62 FAR 52.232-11 
1.63 FAR 52.232-16 
1.64 FAR 52.232-17 
1.65 FAR 52.232-22 

1.66 FAR 52.232-23 
1.67 FAR 52.232-23 
1.68 FAR 52.232-25 
1.69 FAR 52.232-33 

1.70 FAR 52.233-1 
1.71 FAR 52.233-1 

Not ce of Total Small Business Set-Aside (June 2003) 
Util ation of Small Business Concerns (JAN 2011) 
Lim tations on Subcontracting (DEC 1996) 
Pos -Award Small Business Program Representation. (APR 
200 ) 
Not ce to the Government of Labor Disputes (FEB 1997) 
CO[ict Labor (JUN 2003) 
Co tract Work Hours and Safety Standards Act - Overtime 
Co pensation (JUL 2005) 
Wal h-Healey Public Contracts Act (OCT 2010) "'l''' ..... ""' (MAR ''''' 
Equ I Opportunity for Special Disabled Veterans, Veterans 
oft e Vietnam Era, and Other Eligible Veterans (SEP 2010) 
Affi ative Action for Workers with Disabilities (OCT 2010) 
Ern loyment Reports on Special Disabled Veterans, 
Vet rans of the Vietnam Era, and Other Eligible Veterans. 
(SE 2006) 
Se Ice Contract Act of 1965 (NOV 2007) 
Haz rdous Material Identification and Material Safety Data 
Haz rdous Material Identification and Material Safety Data. 
(JA 1997) - Alternate I (JUL 1995) 
Dru -Free Workplace (MAY 2001) 
Not ce of Radioactive Materials. (JAN 1997) 
Tox c Chemical Release Reporting (AUG 2003) 
Co ractor Policy to Ban Text Messaging While Driving. 
(SE 2010) 
Pri cy Act Notification (APR 1984) 
Priv.cy Act (APR 1984) 
Res rictions on Certain Foreign Purchases. (JUN 2008) 
Pro ibition on Engaging in Sanctioned Activities Relating 
to I n-Certlficatlon. (SEP 2010) 
Utili tion of Indian Organizations and Indian-Owned 
Eco omic Enterprises (JUN 2000) 
52. 26-6 Promoting Excess Food Donation to Nonprofit 
Org nizations. (MAR 2009) 
Aut orization and Consent (DEC 2007) 
Not ce and Assistance Regarding Patent and Copyright 
Infri gement (DEC 2007) 
Pat nt Indemnity (APR 1984) 
Rig ts In Data - General (JUN 1987) 
Rig ts to Proposal Data (Technical) (JUN 1987) 
Fed ral, State, and Local Taxes (APR 2003) 
Pay ents (APR 1984) 
Pay ents under Transportation Contracts and 
Tra sportatlon-Related Services Contracts. (APR 1984) 
Disqounts for Prompt Payment (FEB 2002) 
Li~fItion on Withholding of Payments. (APR 1984) 
Ext s (APR 1984) 
Pro ress Payments (AUG 2010) 
Inte st (OCT 2010) 
Lim lation of Funds 
Sub titute "Task order" for "Schedule" (APR 1984) 
Ass gnment of Claims (JAN 1986) 
Ass gnment of Claims (JAN 1986) Alternate I (APR 1984) 
Pro pt Payment (OCT 2008) 
Pay ent by Electronic Funds Transfer - Central Contractor 
Reg stration (OCT 2003) 
Dis utes (JUL 2002) 
Dis utes. (JUL 2002) - Alternate I (DEC 1991) 
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1.72 FAR 52.233·3 
1.73 FAR 52.233-4 
1.74 FAR 52.237-3 
1.75 FAR 52.242·1 
1.76 FAR 52.242·12 
1.77 FAR 52.242·13 
1.78 FAR 52.243·1 
1.79 FAR 52.243·1 

1.80 FAR 52.243·2 
1.81 FAR 52.244·5 
1.82 FAR 52.244-6 

1.83 FAR 52.245·9 

1.84 FAR 52.246·16 
1.85 FAR 52.246·25 
1.86 FAR 52.247·63 
1.87 FAR 52.247-64 

1.88 FAR 52.247-68 
1.89 FAR 52.249·2 

1.90 FAR 52.249-6 
1.91 FAR 52.249-8 
1.92 FAR 52.249·14 
1.93 FAR 52.252·2 
1.94 FAR 52.252-6 
1.95 FAR 52.253·1 
1.96 DEAR 952.202·1 
1.97 DEAR 952.204·75 
1.98 DEAR 952.208·70 
1.99 DEAR 952.209·72 
1.100 DEAR 952.216·7 
1.101 DEAR 952.231·71 
1.102 DEAR 952.250·70 
1.103 DEAR 952·251·70 
1.104 DEAR 970.5203-3 

Pr test after Award (AUG 1996) 
Ap IIcable Law for Breach of Contract Claim. (OCT 2004) 
Co tinulty of Services (JAN 1991) 
No ice of Intent to Disallow Costs (APR 1984) 
Re ort of Shipment (REPSHIP) (JUN 2003) 
Ba kruptcy (JUL 1995) 
Ch nges·Fixed Price (AUG 1987) 
Ch nges • Fixed·Price. (AUG 1987) • Alternate IV (APR 
198 ) 
Ch nges-Cost Reimbursement (AUG 1987) 
Co petition in Subcontracting (DEC 1996) 
Su contracts for Commercial Items (DEC 2010) Alternate I 
(Ju e 2010) 
Us and Charges. (AUG 2010) 

Re ponslbility for Supplies (APR 1984) 
Li itation of Liability - Services (FEB 1997) 
Pre erence for U.S.·Flag Air Carriers (JUN 2003) 
pr;rence for Privately Owned U.S.·Flag Commercial 
Ve els (FEB 2006) "r '" ""'~"' '""""1 ." , .. ., Te ination for Convenience of the Government (Fixed· 
Pri e)(MAY 2004) 
Te ination (Cost Reimbursement) (MAY 2004) 
Def ult (Flxed·Price Supply and Service) (APR 1984) 
Exc sable Delays (APR 1984) 
Cia ses Incorporated by Reference (FEB 1998) 
Aut orlzed Deviations in Clauses (APR 1984) 
Co puter Generated Forms (JAN 1991) 
Def nitlons 
Pu lic Affairs (DEC 2000) 
Pri ting (APR 1984) 
Org nlzational Conflicts of Interest (Aug 2009) 
All able Cost and Payment 
Ins rance·lltlgatlon and Claims. (AUG 2009) 
Nu lear Hazards Indemnity Agreement (June 1996) 
Co tractor Employee Travel Discounts. (AUG 2009) 
Co tractor's Organization (DEC 2000) 
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FULL TEXT CLAUSES 

1.105 FAR 52.215-19 Notificat on of Ownership Changes (OCT 1997) 

(a) The Contractor shall ake the following notifications in writing: 
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(1) When the Con ractor becomes aware that a change in its ownership has occurred, or is certain to 
occur, that uld result in changes in the valuation of its capitalized assets in the accounting records, 
the Contract r shall notify the Administrative Contracting Officer (ACO) within 30 days. 

(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset valuations or any 
other cost ch nges have occurred or are certain to occur as a result of a change in ownership. 

(b) The Contractor shall 

(1) Maintain curre t, accurate, and complete inventory records of assets and their costs; 

(2) Provide the AC or designated representative ready access to the records upon request; 

(3) Ensure that all individual and grouped assets, their capitalized values, accumulated depreciation or 
amortization, and remaining useful lives are identified accurately before and after each of the 
Contractor's wnership changes; and 

(4) Retain and co tinue to maintain depreciation and amortization schedules based on the asset records 
maintained b fore each Contractor ownership change. 

(c) The Contractor shall,nclude the substance of this clause in all subcontracts under this contract that meet the 
applicability requirem nt of FAR 15.408(k). 

1.106 FAR 52.216-18 Ordering (OCT 1995) 

(a) Any supplies and se ices to be furnished under this contract shall be ordered by issuance of delivery orders 
or task orders by the in ividuals or activities designated in the Schedule. Such orders may be issued from 
effective date of contra t award through the end of the total contract period. 

(b) All delivery orders or t sk orders are subject to the terms and conditions of this contract. In the event of conflict 
between a delivery order r task order and this contract, the contract shall control. 

(c) If mailed, a delivery 0 der or task order is considered issued when the Government depOSits the order in the 
mail. Orders may be iss ed orally, by facsimile, or by electronic commerce methods only if authorized in the 
Schedule. 

1.107 FAR 52.216-19 Order LI itations (OCT 1995) 

(a) Minimum order. Whe the Govemment requires supplies or services covered by this contract in an amount of 
less than as specified i H.20, "Minimum and Maximum Order Quantities," the Government is not obligated 
to purchase, nor is the C ntractor obligated to furnish, those supplies or services under the contract. 

(b) Maximum order. The ontractor is not obligated to honor-

(1) Any order for a single item in excess of as speCified in H.20, "Minimum and Maximum Order 
Quantities;" 

(2) Any order for a c bination of items in excess of as specified in H.20, "Minimum and Maximum Order 
Quantities;1I or 

(3) A series of orders from the same ordering office within 60 days that together call for quantities exceeding 
the limitation in subp ragraph (b)(1) or (2) of this section. 

(c) If this is a requirem nts contract (i.e., includes the Requirements clause at subsection 52.216-21 of the 
Federal Acquisition Reg lation (FAR)), the Government is not required to order a part of anyone requirement 
from the Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) of this section. 



DE-EMOOOI819 
Page 55 of107 

W1PP Transportation Services 

(d) Notwithstanding para raphs (b) and (c) of this section, the Contractor shall honor any order exceeding the 
maximum order limitation in paragraph (b), unless that order (or orders) is returned to the ordering office within 5 
days after issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and 
the reasons. Upon rece ing this notice, the Government may acquire the supplies or services from another 
source. 

1.108 FAR 52.216·22 Indefinit Quantity (OCT 1995) 

1.109 

1.110 

(a) This is an indefinite- uantity contract for the supplies or services specified, and effective for the period stated, 
in the Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are 
not purchased by thi contract. 

(b) Delivery or perform a ce shall be made only as authorized by orders issued in accordance with the Ordering 
clause. The Contra or shall furnish to the Govemment, when and if ordered, the supplies or services 
specified in the Sche ule up to and including the quantity designated in the Schedule as the "maximum." The 
Government shall 0 I er at least the quantity of supplies or services designated in the Schedule as the 
"minimum." 

(c) Except for any limita~·ons on quantities in the Order Limitations clause or in the Schedule, there is no limit on 
the number of order that may be issued. The Govemment may issue orders requiring delivery to multiple 
destinations or perfo ance at multiple locations. 

(d) Any order issued d~ling the effective period of this contract and not completed within that period shall be 
completed by the Co tractor within the time specified in the order. The contract shall govem the Contractor's 
and Government's ri hts and obligations with respect to that order to the same extent as if the order were 
completed during th contract's effective period; provided, that the Contractor shall not be required to make 
any deliveries under is contract after 24 months from the effective date of the contract or after 24 months 
from the beginning oftn Option Period if the Government exercises the Option Period. 

FAR 52.217-11 Option to end Services (NOV 1999) 

The Government may re~uire continued performance of any services within the limits and at the rates specified in 
the contract. These rate~ay be adjusted only as a result of revisions to prevailing labor rates provided by the 
Secretary of Labor. The ption provision may be exercised more than once, but the total extension of 
performance hereunder s all not exceed 6 months. The Contracting Officer may exercise the option by written 
notice to the Contractor ithin 60 days. 

FAR 52.217·9 Option to ~xtend the Term of the Contract (MAR 2000) 

(a) The Government may extend the term of this contract by written notice to the Contractor within 10 days 
before the end of the ba e andlor option period; provided that the Government gives the Contractor a 
preliminary written notice f its intent to extend at least 60 days before the contract expires. The preliminary 
notice does not commit t e Government to an extension. 

(b) If the Government ex rcises this option, the extended contract shall be considered to include this option 
clause. 

(c) The total duration of t is contract, including the exercise of any options under this clause, shall not exceed 60 
months from the effectl e date of the contract. 

1.111 FAR 52.222-42 Stateme t of Equivalent Rates for Federal Hires (May 1989) 

In compliance with the S ice Contract Act of 1965, as amended, and the regulations of the Secretary of Labor 
(29 CFR Part 4), this clau e identifies the classes of service employees expected to be employed under the 
contract and states the w~ges and fringe benefits payable to each if they were employed by the contracting 
agency subject to the provisions of 5 U.S.C. 5341 or 5332. 

This Statement is for Information Only: 
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. ·-Admin!s - tiveAssistant-----r-----$18:65 .. --. 

rs - TractorfTrailer $19.39/$18.36 (New MexicofTexas) 

Mechani $22.53/$21.01 (New MexicofTexas) 

The applicable hourly rat s for Truck Drivers and Mechanics are dependent on the location of the terminal. The 
hourly rates for the QA T chnician and Administrative Assistant are the same for both New Mexico and Texas. 

The fringe benefit rate is 3.50/hour which is in addition to the above hourly rates. 

1.112 FAR 52.222-43 Fair Lab r Standards Act and Service Contract Act - Price Adjustment (Multiple Year and 
Option Contracts) (SEP 2009) 

(a) This clause applies t both contracts subject to area prevailing wage determinations and contracts subject to 
collective bargainin agreements. 

(b) The Contractor warra ts that the prices in this contract do not include any allowance for any contingency to 
cover increased co ts for which adjustment is provided under this clause. 

(c) The wage determina on, issued under the Service Contract Act of 1965, as amended, (41 U.S.C. 351, et 
seq.), by the Ad~inistrator, Wage and Hour Division, Employment Standards Administration, U.S. 
Department of Lab r, current on the anniversary date of a multiple year contract or the beginning of each 
renewal option per od, shall apply to this contract. If no such determination has been made applicable to 
this contract, then t e Federal minimum wage as established by section 6(a)(1) of the Fair Labor Standards 
Act of 1938, as am nded, (29 U.S.C. 206) current on the anniversary date of a multiple year contract or the 
beginning of each r newal option period, shall apply to this contract. 

(d) The contract price, c ntract unit price labor rates, or fixed hourly labor rates will be adjusted to reflect the 
Contractor's actual increase or decrease in applicable wages and fringe benefits to the extent that the 
increase is made t comply with or the decrease is voluntarily made by the Contractor as a result of: 

(1) The Departme t of Labor wage determination applicable on the anniversary date of the multiple year 
contract, or t the beginning of the renewal option period. For example, the prior year wage 
determinatio~ required a minimum wage rate of $4.00 per hour. The Contractor chose to pay $4.10. 
The new wage determination increases the minimum rate to $4.50 per hour. Even if the Contractor 
voluntarily indreases the rate to $4.75 per hour, the allowable price adjustment is $.40 per hour; 

(2) An increased or decreased wage determination otherwise applied to the contract by operation of law; or 

(3) An amendme to the Fair Labor Standards Act of 1938 that is enacted after award of this contract, 
affects the m nimum wage, and becomes applicable to this contract under law. 

(e) Any adjustment will be limited to increases or decreases in wages and fringe benefits as described in 
paragraph (d) of .his clause, and the accompanying increases or decreases in social security and 
unemployment tax s and workers' compensation insurance, but shall not otherwise include any amount for 
general and admini trative costs, overhead, or profit. 

(f) The Contractor shall otify the Contracting Officer of any increase claimed under this clause within 30 days 
after receiving a ew wage determination unless this notification period is extended in writing by the 
Contracting Officer The Contractor shall promptly notify the Contracting Officer of any decrease under this 
clause, but nothin in the clause shall preclude the Govemment from asserting a claim within the period 
permitted by law. T e notice shall contain a statement of the amount claimed and the change in fixed hourly 
rates (if this is a tirne-and-materials or labor-hour contract), and any relevant supporting data, including 
payroll records, th~t the Contracting Officer may reasonably require. Upon agreement of the parties, the 
contract price, co tract unit price labor rates, or fixed hourly rates shall be modified in writing. The 
Contractor shall co tinue performance pending agreement on or determination of any such adjustment and 
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(g) The Contracting Officer or a authorized representative shall have access to and the right to examine any directly 
pertinent books, documents, pap rs and records of the Contractor until the expiration of 3 years after final payment under 
the contract. 

1.113 

1.114 

FAR 52.222-47 SCA MlnJmum Wages and Fringe Benefits Applicable to Successor Contract Pursuant to 
Predecessor contract0:J Collective Bargaining Agreements (CBA) (MAY 1989) 

An SCA wage determinat] n applicable to this work has been requested from the U.S. Department of Labor. If an 
SCA wage determination s not incorporated herein, the bidders/Offerors shall consider the economic terms of the 
collective bargaining agre ment (CBA) between the incumbent Contractor and the union. If the economic terms of 
the collective bargaining greement or the collective bargaining agreement itself is not attached to the solicitation, 
copies can be obtained frlOm the Contracting Officer. Pursuant to Department of Labor Regulation, 29 CFR 4.1 b 
and paragraph (g) of FAR 52.222-41, Service Contract Act of 1965, as amended, the economic terms of that 
agreement will apply to the contract resulting from this solicitation, notwithstanding the absence of a wage 
determination reflecting s ch terms, unless it is determined that the agreement was not the result of arm's length 
negotiations or that after hearing pursuant to section 4(c) of the Act, the economic terms of the agreement are 
substantially at variance J.ith the wages prevailing in the area. 

FAR 52.222·54 Employ ent Eligibility Verification (Jan 2009) 

(a) Definitions. As used in this clause-

"Commercially available -the-shelf (COTS) item"-

(1) Means any Hem of su ply that is-
(i) A commercial item (as defined in paragraph (1) of the definition at 2.101); 
(ii) Sold in substanti I quantities in the commercial marketplace; and 
(iii) Offered to the ovemment, without modification, in the same form in which it is sold in the commercial 
marketplace; and 

(2) Does not include bulk cargo, as defined in section 3 of the Shipping Act of 1984 (46 U.S.C. App. 1702), such 
as agricultural products a~d petroleum products. Per 46 CFR 525. 1 (c)(2), "bulk cargo" means cargo that is loaded 
and carried in bulk onb ard ship without mark or count, in a loose unpackaged form, having homogenous 
characteristics. Bulk carg loaded into intermodal equipment, except LASH or Seabee barges, is subject to mark 
and count and, therefore, ases to be bulk cargo. 

"Employee assigned to thl contract" means an employee who was hired after November 6, 1986, who is directly 
performing work, in the 0nited States, under a contract that is required to include the clause prescribed at 
22.1803. An employee is I ot considered to be directly performing work under a contract if the employee-

(1) Normally performs su port work, such as indirect or overhead functions; and 
(2) Does not perform any ubstantial duties applicable to the contract. 

"Subcontract" means any contract, as defined in 2.101, entered into by a subcontractor to furnish supplies or 
services for performance of a prime contract or a subcontract. It includes but is not limited to purchase orders, 
and changes and modific tions to purchase orders. 

"Subcontractor" means a y supplier, distributor, vendor, or firm that fumishes supplies or services to or for a 
prime Contractor or anoth r subcontractor. 

"United States," as define in 8 U.S.C. 1101(a)(38), means the 50 States, the District of Columbia, Puerto Rico, 
Guam, and the U.S. Virgi Islands. 

(b) Enrollment and verific lion requirements. 
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(1) If the Contracto is not enrolled as a Federal Contractor in E-Verily at time of contract award, the 
Contractor shall-

~~!~~". EnrOlljas a Federal Contractor in the E-Verify program within 30 calendar days of contract 

(ii) Verify all new employees. Within 90 calendar days of enrollment in the E-Verily program, begin to use 
E-Verily to initiat verification of employment eligibil~y of all new hires of the Contractor, who are working 
in the United Stales, whether or not assigned to the contract, within 3 business days after the date of hire 
(but see paragra~h (b){3) of this section); and 

(iii) Verify emp/~ees assigned to the contract. For each employee assigned to the contract, initiate 
verification within 90 calendar days after date of enrollment or within 30 calendar days of the employee's 
assignment to th contract, whichever date is later (but see paragraph (b){4) of this section). 

(2) If the Contractor ib enrolled as a Federal Contractor in E-Verily at time of contract award, the Contractor 
shall use E-Verify to i itiate verification of employment eligibility of-

(A) Enrolled 0 calendar days or more. The Contractor shall initiate verification of all new hires of the 
Contractor, 0 are working in the United States, whether or not assigned to the contract within 3 
business day~ after the date of hire (but see paragraph (b){3) of this section); or 

(8) Enrolled less than 90 calendar days. W~hin 90 calendar days after enrollment as a Federal 
Contractor in E-Verify, the Contractor shall initiate verification of all new hires of the Contractor, who 
are working i the United States, whether or not assigned to the contract, within 3 business days after 
the date of hi e (but see paragraph (b){3) of this section); or 

(ii) Employees a)'gned to the contract. For each employee assigned to the contract, the Contractor shall 
initiate verifi~tion within 90 calendar days after date of contract award or within 30 days after 
assignment tt the contract, whichever date is later (but see paragraph (b){4) of this section). 

(3) If the contractor$ an institution of higher education (as defined at 20 U.S.C. 1001{a»; a State or local 
government or the g emment of a Federally recognized Indian tribe; or a surety performing under a takeover 
agreement entered in 0 with a Federal agency pursuant to a performance bond, the Contractor may choose to 
verily only employee assigned to the contract, whether existing employees or new hires. The Contractor 
shall follow the ap licable verification requirements at (b){l) or (b){2), respectively, except that any 
requirement for verifirtion of new employees applies only t new employees assigned to the contract. 

(4) Option to verify ~mplOyment eligibility of all employees. The Contractor may elect to verily all existing 
employees hired afte;r November 6, 1966, rather than just those employees assigned to the contract. The 
Contractor shall initi e verification for each existing employee working in the United States who was hired 
after November 6, 19 6, within 160 calendar days of-

(i) Enrollment in teE-Verily program; or 

(ii) Notification t E-Verify Operations of the Contractor's decision to exercise this option, using the 
contact informati n provided in the E-Verify program Memorandum of Understanding (MOU). 

(5) The Contractor s all comply, for the period of performance of this contract, with the requirement of the E­
Verily program MOU. 

(i) The Departm nt of Homeland Security (DHS) or the Social Security Administration (SSA) may 
terminate the Co~tractor's MOU and deny access to the E-Verify system in accordance with the terms of 
the MOU. In sucH case, the Contractor will be referred to a suspension or debarment official. 

(Ii) During the pe iod between termination of the MOU and a decision by the suspension or debarment 
official whether t suspend or debar, the Contractor is excused from ~s obligations under paragraph (b) of 
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this clause. If th suspension or debarment official determines not to suspend or debar the Contractor, 
then the Contra or must reenroll in E-Verify. 

(c) Web site. Information on registration for and use of the E-Verify program can be obtained via the Internet at 
the Department of Homel nd Security Web site: http://www.dhs.gov/E-Veritv. 

(d) Individuals previously verified. The Contractor is not required by this clause to perform additional employment 
verification using E-Veri for any employee-

(1) Whose employm nt eligibility was previously verified by the Contractor through the E-Verify program; 

(2) Who has been gr nted and holds an active U.S. Government security clearance for access to confidential, 
secret, or top secre information in accordance with the National Industrial Security Program Operating 
Manual; or 

(3) Who has underfne a completed background investigation and been issued credentials pursuant to 
Homeland Security residential Directive (HSPD) -12, Policy for a Common Identification Standard for 
Federal Employees a d Contractors. 

(e) Subcontracts. The c ntractor shall include the requirements of this clause, including this paragraph (e) 
(appropriately modified ~ identification of the parties), in each subcontract that-

(1) Is for-

(i) Commercial 0 noncommercial services (except for commercial services that are part of the purchase 
of a COTS item or an item that would be a COTS item, but for minor modifications), performed by the 
COTS provider, nd are normally provided for that COTS item); or 

(ii) Construction; 

(2) Has a value of m re than $3,000; and 

(3) Includes work pe ormed in the United States. 

1.115 FAR 52.228-5 Insurance Work on a Government Installation (JAN 1997) 

1.116 

(a) The Contractor Shall~at its own expense, provide and maintain during the entire performance of this contract, 
at least the kinds a d minimum amounts of insurance required in the Schedule or elsewhere in the contract. 

(b) Before commencing ork under this contract, the Contractor shall notify the Contracting Officer in writing that 
the required insur nce has been obtained. The policies evidencing required insurance shall contain an 
endorsement to t~e effect that any cancellation or any material change adversely affecting the 
Government's intertst shall not be effective -

(1) For such perio as the laws of the State in which this contract is to be performed prescribe; or 

(2) Until 30 days after the insurer or the Contractor gives written notice to the Contracting Officer, 
whichever pe iod is longer. 

(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in subcontracts under 
this contract that re uire work on a Government installation and shall require subcontractors to provide and 
maintain the insura ce required in the Schedule or elsewhere in the contract. The Contractor shall maintain 
a copy of all sub ontractors' proofs of required insurance, and shall make copies available to the 
Contracting Officer pon request. 

FAR 52.229-4 Federal, rte. and Local Taxes (State and Local Adjustments) (APR 2003) 

(a) As used in this claus "All applicable Federal, State, and local taxes and duties," means all taxes and duties, 
in effect on the cont ct date, that the taxing authority is imposing and collecting on the transactions or 
property covered by t is contract. 
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"After-imposed tax,"~eans any new or increased Federal, State, or local tax or duty, or tax that was excluded 
on the contract dat but whose exclusion was later revoked or amount of exemption reduced during the 
contract period, othe than an excepted tax, on the transactions or property covered by this contract that the 
Contractor is require to payor bear as the result of legislative, judicial, or administrative action taking effect 
after the contract da±. 

"After-relieved tax,' eans any amount of Federal, State, or local tax or duty, other than an excepted tax, that 
would otherwise hav been payable on the transactions or property covered by this contract, but which the 
Contractor is not reqLired to payor bear, or for which the Contractor obtains a refund or drawback, as the 
result of legislative, j!diCial, or administrative action taking effect after the contract date. 

"Contract date,' me ns the effective date of this contract and, for any modification to this contract, the 
effective date of the odification. 

"Excepted tax," mea s social security or other employment taxes, net income and franchise taxes, excess 
profits taxes, capital I stock taxes, transportation taxes, unemployment compensation taxes, and property 
taxes. "Excepted tax'll does not include gross income taxes levied on or measured by sales or receipts from 
sales, property taxes assessed on completed supplies covered by this contract, or any tax assessed on the 
Contractor's possessIon of, interest in, or use of property, title to which is in the Government. 

"Local taxes" includeL taxes imposed by a possession or territory of the United States, Puerto Rico, or the 
Northern Mariana ISlrnds, if the contract is performed wholly or partly in any of those areas. 

(b) Unless otherwise prall ided in this contract, the contract price includes all applicable Federal, State, and local 
taxes and duties. 

(c) The contract price sh II be increased by the amount of any after-imposed tax, or of any tax or duty specifically 
excluded from the cortract price by a term or condttion of this contract that the Contractor is required to payor 
bear, including any f· terest or penalty, if the Contractor states in writing that the contract price does not 
include any continge cy for such tax and if liability for such tax, interest, or penalty was not incurred through 
the Contractor's fautt, negligence, or failure to follow instructions of the Contracting Officer. 

(d) The contract price s all be decreased by the amount of any after-relieved tax. The Government shall be 
entitled to interest re ived by the Contractor incident to a refund of taxes to the extent that such interest was 
eamed after the Conlractor was paid by the Government for such taxes. The Government shall be entitled to 
repayment of any !nalty refunded to the Contractor to the extent that the penalty was paid by the 
Government. 

(e) The contract price s all be decreased by the amount of any Federal, State, or local tax, other than an 
excepted tax, that wfs included in the contract price and that the Contractor is required to payor bear, or 
does not obtain a re nd of, through the Contractor's fault, negligence, or failure to follow instructions of the 
Contracting Officer. 

(f) No adjustment shall be made in the contract price under this clause unless the amount of the adjustment 
exceeds $250. 

(g) The Contractor shall romptly notify the Contracting Officer of all matters relating to Federal, State, and local 
taxes and duties that reasonably may be expected to result in either an increase or decrease in the contract 
price and shall take ppropriate action as the Contracting Officer directs. The contract price shall be equitably 
adjusted to cover th costs of action taken by the Contractor at the direction of the Contracting Officer, 
including any interest penalty, and reasonable attorneys' fees. 

(h) The Government sh II furnish evidence appropriate to establish exemption from any Federal, State, or local 
tax when -

(1) The Contractor requests such exemption and states in writing that it applies to a tax excluded from the 
contract pric ; and 

(2) A reasonable b sis exists to sustain the exemption. 

1.117 FAR 52.229-10 State of ew Mexico Gross Receipts and Cornpensatlng Tax (APR 2003) 

(a) Within thirty (30) days after award of this contract, the Contractor shall advise the State of New Mexico of this 
contract by registering w· h the State of New Mexico, Taxation and Revenue Department, Revenue Division, 

P"~"""" T~ ""r-oo "'" ....... " ,_ .",00 ,", ... ,,;_., "'""'" "~"" 

I 
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(b) The Contractor shall ay the New Mexico gross receipts taxes, pursuant to the Gross Receipts and 
Compensating Tax Act 0 New Mexico, assessed against the contract fee and costs paid for performance of this 
contract, or of any part 0 portion thereof, within the State of New Mexico. The allowability of any gross receipts 
taxes or local option taxe lawfully paid to the State of New Mexico by the Contractor or its subcontractors will be 
determined in accordanc with the Allowable Cost and Payment clause of this contract except as provided in 
paragraph (d) of this clau e. 

(c) The Contractor shall ubmit applications for Nontaxable Transaction Certificates, Form CSR-3C, to the: 

State of New Mexico TaXition and Revenue Dept. 
Revenue Division 
PO Box 630 
Santa Fe, New Mexico 8 509 

When the Type 15 Nonta able Transaction Certificate is issued by the Revenue Division, the Contractor shall use 
these certificates strictly f. accordance with this contract, and the agreement between the DOE and the New 
Mexico Taxation and Re .Ienue Department. 

(d) The Contractor shall rovide Type 15 Nontaxable Transaction Certificates to each vendor in New Mexico 
selling tangible personal roperty to the Contractor for use in the performance of this contract. Failure to provide a 
Type 15 Nontaxable Tra saction Certificate to vendors will result in the vendor's liability for the gross receipt 
taxes and those taxes, ich are then passed on to the Contractor, shall not be reimbursable as an allowable 
cost by the Government. 

(e) The Contractor shall ay the New Mexico compensating user tax for any tangible personal property which is 
purchased pursuant to a ontaxable Transaction Certificate if such property is not used for Federal purposes. 

(f) Out-of-state purchase of tangible personal property by the Contractor which would be otherwise subject to 
compensation tax shall b$ governed by the principles of this clause. Accordingly, compensating tax shall be due 
from the contractor only i such property is not used for Federal purposes. 

(g) The DOE may receiv information regarding the Contractor from the Revenue Division of the New Mexico 
Taxation and Revenue D partment and, at the discretion of the DOE, may participate in any matters or 
proceedings pertaining to this clause or the above-mentioned Agreement. This shall not preclude the Contractor 
from having its own repre entative nor does it obligate the DOE to represent its Contractor. 

(h) The Contractor agree to insert the substance of this clause, including this paragraph (h), in each subcontract 
which meets the criteria i 29.401-4(b)(1) through (3) of the Federal Acquisition Regulation, 48 CFR Part 29. 

(i) Paragraphs (a) throug (h) of this clause shall be null and void should the Agreement referred to in paragraph 
(c) of this clause be termi ated; provided, however, that such termination shall not nUllify obligations already 
incurred prior to the date f termination. 

1.118 FAR 52.232-19 Availablli of Funds for the Next Fiscal Year (APR 1984) 

1.119 

Funds are not presently a ailable for performance under this contract beyond [TBD]. The Government's obligation 
for performance of this c ntract beyond that date is contingent upon the availability of appropriated funds from 
which payment for contra, purposes can be made. No legal liability on the part of the Government for any payment 
may arise for performanc under this contract beyond [TBD], until funds are made available to the Contracting 
Officer for performance a d until the Contractor receives notice of availability, to be confirmed in writing by the 
Contracting Officer. 

FAR 52.237-2 Protection of Government BUildings, Equipment, and Vegetation (APR 1984) 

The Contractor shall use r~1 asonable care to avoid damaging existing buildings, equipment, and vegetation on the 
Government installation. If the Contractor's failure to use reasonable care causes damage to any of this property, 
the Contractor shall repla e or repair the damage at no expense to the Government as the Contracting Officer 

..... • fu, C"""""' r ~ """" '" mN .... """ ~ ""-",, fu. Coo"'"","" .. '"., '" fu, 
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cost, which may be deductrd from the contract price. 

FAR 52.245-1 Govemme t Property (AUG 2010) Alternate I (AUG 2010) 

(a) Definitions. As used in is clause-

DE-EM0001819 
Page 62 of 107 

WIPP Transportation Services 

"Acquisition cost" means t e cost to acquire a tangible capital asset including the purchase price of the asset and 
costs necessary to prepar the asset for use. Costs necessary to prepare the asset for use include the cost of 
placing the asset in locatio and bringing the asset to a condition necessary for normal or expected use. 

"Cannibalize' means to re ove parts from Govemment property for use or for installation on other Government 
property. 

"Contractor-acquired prop rty' means property acquired, fabricated, or otherwise provided by the Contractor for 
performing a contract, and ro which the Govemment has title. 

"Contractor inventory' mears-

(1) Any property acquired by and in the possession of a Contractor or subcontractor under a contract for which 
title is vested in the G9vernment and which exceeds the amounts needed to complete full performance under 
the entire contract; I 

(2) Any property that th, Government is obligated or has the option to take over under any type of contract, e.g., 
as a result either of an changes in the specifications or plans thereunder or of the termination of the contract 
(or subcontract thereu der) , before completion of the work, for the convenience or at the option of the 
Government; and 

(3) Government-furnish d property that exceeds the amounts needed to complete full performance under the 
entire contract. 

"Contractor's managerial ersonnel' means the Contractor's directors, officers, managers, superintendents, or 
equivalent representatives ho have supervision or direction of-

(1) All or substantially a I of the Contractor's business; 

(2) All or substantially a I of the Contractor's operation at anyone plant or separate location; or 

(3) A separate and com lete major industrial operation. 

"Demilitarization' means r ndering a product unusable for, and not restorable to, the purpose for which it was 
designed or is customarily sed. 

"Discrepancies incident t shipment' means any differences (e.g., count or condition) between the items 
documented to have been~hiPped and items actually received. 

"Equipment' means a tang ble item that is functionally complete for its intended purpose, durable, nonexpendable, 
and needed for the perfor ance of a contract. Equipment is not intended for sale, and does not ordinarily lose its 
identity or become a comfnent part of another article when put into use. Equipment does not include material, 
real property, special test uipment or special tooling. 

"Government-furnished pr perty" means property in the possession of, or directly acquired by, the Government and 
subsequently furnished to he Contractor for performance of a contract. Government-furnished property includes, 
but is not limited to, spare and property furnished for repair, maintenance, overhaul, or modification. Government­
furnished property also in ludes contractor-acquired property if the contractor-acquired property is a deliverable 
under a cost contract when accepted by the Government for continued use under the contract. 

"Government property' mans all property owned or leased by the Government. Government property includes 
both Government-furnish and Contractor-acquired property. Government property includes material, equipment, 
special tooling, special te t equipment, and real property. Government property does not include intellectual 
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"Material" means property that may be consumed or expended during the performance of a contract, component 
parts of a higher assem Iy, or items that lose their individual identity through incorporation into an end item. 
Material does not include uipment, special tooling, special test equipment or real property. 

"Nonseverable' means pr perty that cannot be removed after construction or installation without substantial loss of 
value or damage to the ins ailed property or to the premises where installed. 

"Precious metals' means Iver, gold, platinum, palladium, iridium, osmium, rhodium, and ruthenium. 

"Property" means all tangi Ie property, both real and personal. 

"Property Administrator" eans an authorized representative of the Contracting Officer appointed in accordance 
with agency procedures, responsible for administering the contract requirements and obligations relating to 
Government property in th possession of a Contractor. 

"Property records" means I the records created and maintained by the contractor in support of its stewardship 
responsibilities for the man gement of Government property. 

"Provide" means to furnish as in Government-furnished property, or to acquire, as in contractor-acquired property. 

"Real property." See Fede I Management Regulation 102-71.20 (41 CFR 102-71.20). 

"Sensitive property" mea s property potentially dangerous to the public safety or security if stolen, lost, or 
misplaced, or that shall . e subject to exceptional physical security, protection, control, and accountability. 
Examples include weapo s, ammunition, explosives, controlled substances, radioactive materials, hazardous 
materials or wastes, or pre ·ous metals. 

"Surplus property" means excess personal property not required by any Federal agency as determined by the 
Administrator of the Gene I Services Administration (GSA). 

(b) Property management. 

(1) The Contractor sh II have a system to manage (control, use, preserve, protect, repair and maintain) 
Government property i its possession. The system shall be adequate to satisfy the requirements of this clause. 
In doing so, the contactor shall initiate and maintain the processes, systems, procedures, records, and 
methodologies necess ry for effective control of Government property, consistent with voluntary consensus 
standards and/or indus ry-Ieading practices and standards for Government property management except where 
inconsistent with law r regulation. During the period of performance, the Contractor shall disclose any 
significant changes to eir property management system to the Property Administrator prior to implementation. 

(2) The Contracto~s esponsibility extends from the initial acquisition and receipt of property, through 
stewardship, custody, nd use until formally relieved of responsibility by authorized means, including delivery, 
consumption, expendin , sale (as surplus property), or other disposition, or via a completed investigation, 
evaluation, and final de ermination for lost, stolen, damaged, or destroyed property. This requirement applies to 
all Government propert under the Contractor's accountability, stewardship, possession or control, including its 
vendors or subcontractors (see paragraph (f)(l)(v) of this clause). 

(3) The Contractor sha I include the requirements of this clause in all subcontracts under which Government 
property is acquired or rnished for subcontract performance. 

(c) Use of Government pro erty. 

(1) The Contractor sha I use Government property, either furnished or acquired under this contract, only for 
performing this contract unless otherwise provided for in this contract or approved by the Contracting Officer. 

(2) Modifications or alte tions of Government property are prohibited, unless they are-
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(i) Reasonable and necessary due to the scope of work under this contract or its terms and conditions; 

(ii) Required for no al maintenance; or 

(iii) Otherwise auth rized by the Contracting Officer. 

(3) The Contractor sha I not cannibalize Government property unless otherwise provided for in this contract or 
approved by the Contr ing Officer. 

(d) Government-furnished 

(1) The Government hall deliver to the Contractor the Government-furnished property described in this 
contract. The Govern ent shall furnish related data and information needed for the intended use of the 
property. The warrantie of suitability of use and timely delivery of Government-furnished property do not apply 
to property acquired r fabricated by the Contractor as contractor-acquired property and subsequently 
transferred to another c ntract with this Contractor. 

(2) The delivery andJo performance dates speCified in this contract are based upon the expectation that the 
Government-furnished roperty will be suitable for contract performance and will be delivered to the Contractor 
by the dates stated in t e contract. 

(i) If the property i not delivered to the Contractor by the dates stated in the contract, the Contracting 
Officer shall, upon e Contractor's timely wrttten request, consider an equitable adjustment to the contract. 

(ii) In the event pr perty is received by the Contractor, or for Government-furnished property after receipt 
and installation, in a condition not suitable for its intended use, the Contracting Officer shall, upon the 
Contractor's timely wrttten request, advise the Contractor on a course of action to remedy the problem. 
Such action may in ude repairtng, replacing, modifying, returning, or otherwise disposing of the property at 
the Government's expense. Upon completion of the required action(s), the Contracting Officer shall 
consider an equita Ie adjustment to the contract (see also paragraph (l)(l)(ii)(A) of this clause). 

(iii) The Governme t may, at its option, furnish property in an "as-is' condition. The Contractor will be given 
the opportunity to inspect such property prior to the property being provided. In such cases, the 
Government make no warranty with respect to the serviceability and/or suitability of the property for 
contract perform an . Any repairs, replacement, and/or refurbishment shall be at the Contractor's expense. 

(3) (i) The Contracting bfficer rnay by written notice, at any time-

(A) Increase or Jecrease the amount of Government-furnished property under this contract; 

(8) Substitute fher Government-furnished property for the property previously furnished, to be 
furnished, or to e acquired by the Contractor for the Government under this contract; or 

(C) Withdraw au ority to use property. 

(ii) Upon comPletioh of any action(s) under paragraph (d)(3)(i) of this clause, and the Contractor's timely 
written request, the Contracting Officer shall consider an equitable adjustment to the contract. 

(e) Title to Government pr perty. 

(1) The Government all retain title to all Government-furnished property. Title to Government property shall 
not be affected by its i corporation into or attachment to any property not owned by the Government, nor shall 
Government property ecome a fixture or lose its identity as personal property by being attached to any real 
property. 

(2) Fixed-price contra 

(i) All Government- urnished property and all property acquired by the Contractor, title to which vests in the 
Government under this paragraph (collectively referred to as "Government property"), are subject to the 
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(ii) Title vests in th Governrnent for all property acquired or fabricated by the Contractor in accordance with 
the financing provi ions or other specific requirements for passage of title in the contract. Under fixed price 
type contracts, in t e absence of financing provisions or other specific requirements for passage of title in 
the contract, the C ntractor retains title to all property acquired by the Contractor for use on the contract, 
except for property identified as a deliverable end item. If a deliverable item is to be retained by the 
Contractor for use after inspection and acceptance by the Government, it shall be made accountable to the 
contract through a ontract modification listing the item as Government-furnished property. 

(iii) If this contrac contains a provision directing the Contractor to purchase property for which the 
Government will rei burse the Contractor as a direct item of cost under this contract-

(A) Title to pr perty purchased from a vendor shall pass to and vest in the Government upon the 
vendor's delive~ of such property; and 

(8) Title to all other property shall pass to and vest in the Government upon-

(1) Issuan of the property for use in contract performance; 

(2) Comm ncement of processing of the property or its use in contract performance; or 

(3) Reimbu sement of the cost of the property by the Government, whichever occurs first. 

(3) Title under Cost-Rtmbursement or Time-and-Material Contracts or Cost-Reimbursable contract line items 
under Fixed-Price con (acts. 

(i) Title to all propert
l

· y purchased by the Contractor for which the Contractor is entitled to be reimbursed as a 
direct item of costlilnder this contract shall pass to and vest in the Government upon the vendor's delivery 
of such property. ~ 

(ii) Title to all other property, the cost of which is reimbursable to the Contractor, shall pass to and vest in 
the Government up n-

(A) Issuance of the property for use in contract performance; 

(8) Commence ent of processing of the property for use in contract performance; or 

(C) Reimburse ent of the cost of the property by the Government, whichever occurs first. 

(iii) All Government furnished property and all property acquired by the Contractor, title to which vests in the 
Government under this paragraph (e)(3)(iii) (collectively referred to as "Government property)', are subject 
to the provisions Of1hiS clause. 

(f) Contractor plans and sy terns. 

(1) Contractors shall e tablish and implement property management plans, systems, and procedures at the 
contract, program, site r entity level to enable the following outcomes: 

(i) Acquisition of Pr perty. The Contractor shall document that all property was acquired consistent with its 
engineering, produ tion planning, and property control operations. 

(ii) Receipt of Go rnment Property. The Contractor shall receive Government property (document the 
receipt), record th information necessary to meet the record requirements of paragraph (f)(l)(iii)(A)(l) 
through (5) of this Clause, identify as Government owned in a manner appropriate to the type of property 
(e.g., stamp, tag, mark, or other identification), and manage any discrepancies incident to shipment. 

(A) Governmen~furnished property. The Contractor shall furnish a written statement to the Property 
Administrator co taining all relevant facts, such as cause or condition and a recommended course(s) of 
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action, if overa es, shortages, or damages and/or other discrepancies are discovered upon receipt of 
Govemment-fu ished property. 

(8) Contractor- quired property. The Contractor shall take all actions necessary to adjust for overages, 
shortages, dam ge and/or other discrepancies discovered upon receipt, in shipment of Contractor­
acquired prope from a vendor or supplier, so as to ensure the proper allocability and allowability of 
associated cost . 

(iii) Records of Go emment property. The Contractor shall create and maintain records of all Govemment 
property accountab e to the contract, including Govemment-fumished and Contractor-acquired property. 

(A) Property re rds shall enable a complete, current, auditable record of all transactions and shall, 
unless otherwis approved by the Property Administrator, contain the following: 

(1) The n me, part number and description, manufacturer, model number, and National Stock 
Number (if eeded for additional item identification tracking and/or disposttion). 

(2) Quant" received (or fabricated), issued, and balance-on-hand. 

(3) Unit ac uisition cost. 

(4) Unique- tern identifier or equivalent (if available and necessary for individual item tracking). 

(5) Unit of measure. 

(6) Accounjable contract number or equivalent code designation. 

(7) Locati01-

(8) Disposit on. 

(9) Posting reference and date of transaction. 

(10) Date p aced in service. 

(8) Use of a R ceipt and Issue System for Govemment Material. When approved by the Property 
Administrator, t e Contractor may maintain, in lieu of formal property records, a file of appropriately 
cross-reference documents evidencing receipt, issue, and use of material that is issued for immediate 
consumption. 

(iV) Physical invent ry. The Contractor shall periodically perform, record, and disclose physical inventory 
results. A final phy~ical inventory shall be performed upon contract completion or termination. The Property 
Administrator may ~aive this final inventory requirement, depending on the circumstances (e.g., overall 
reliability of the Co ractor's system or the property is to be transferred to a follow-on contract). 

(v) Subcontractor c ntrol. 

(A) The Contra or shall award subcontracts that clearly identify assets to be provided and shall ensure 
appropriate flow down of contract terms and conditions (e.g., extent of liability for loss, theft, damage or 
destruction of G ,vemment property). 

(8) The Contra or shall assure its subcontracts are properly administered and reviews are periodically 
performed to determine the adequacy of the subcontractor's property management system. 

(vi) Reports. The c~ntractor shall have a process to create and provide reports of discrepancies; loss, theft, 
damage or destru~ion; physical inventory results; audtts and self-assessments; corrective actions; and 
other property relatt reports as directed by the Contracting Officer. 

(A) Loss, theft, damage or destruction. Unless otherwise directed by the Property Administrator, the 
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Contractor shall investigate and promptly fum ish a written narrative of all incidents of loss, theft, damage 
or destruction t the property administrator as soon as the facts become known or when requested by 
the Government 

(8) Such report shall, at a minimum, contain the following information: 

(1) Date of i cident (if known). 

(2) The na e, commercial description, manufacturer, model number, and National Stock Number (if 
applicable). 

(3) Quantity. 

(4) Unique-i m Identifier (if available). 

(5) Account ble Contract number. 

(6) A statem nt indicating current or future need. 

(7) Acquisiti n cost, or if applicable, estimated scrap proceeds, estimated repair or replacement 
costs. 

(6) All know interests in commingled property of which the Government property is a part. 

(9) Cause a d corrective action taken or to be taken to prevent recurrence. 

(10) A stat ,ment that the Govemment will receive any reimbursement covering the loss, theft, 
damage or tstruction in the event the Contractor was or will be reimbursed or compensated. 

(11) Copies f all supporting documentation. 

(12) Last knlwn location. 

(13) A state ent that the property did or did not contain sensitive or hazardous material, and if so, 
that the app opriate agencies were notified. 

(vii) Relief of ste rdship responsibiltty. Unless the contract provides otherwise, the Contractor shall be 
relieved of steward hip responsibility for Government property when such property is-

I 

(A) consumedlor expended, reasonably and properly, or otherwise accounted for, in the performance 
of the contract including reasonable inventory adjustments of material as determined by the Property 
Administrator; lor a Property Administrator granted relief of responsibility for loss, theft, damage or 
destruction of Government property; 

(8) Delivered f.1 r shipped from the Contracto~s plant, under Government instructions, except when 
shipment is to subcontractor or other location of the Contractor; or 

(C) Disposed of in accordance with paragraphs Q) and (k) of this clause. 

(viii) Utilizing Govefment property. 

(A) The Contr,ctor shall utilize, consume, move, and store Government Property only as authorized 
under this co~tract. The Contractor shall promptly disclose and report Government property in its 
possession th1t is excess to contract performance. 

(8) Unless oth rwise authorized in this contract or by the Property Administrator the Contractor shall 
not commingle Government material with material not owned by the Government. 

(ix) Maintenance. The Contractor shall properly maintain Government property. The Contracto~s 
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maintenance prog m shall enable the identification, disclosure, and performance of normal and routine 
preventative maintenance and repair. The Contractor shall disclose and report to the Property Administrator 
the need for rePlactment and/or capital rehabilitation. 

(x) Property closeout. The Contractor shall promptly perform and report to the Property Administrator 
contract property joseout, to include reporting, investigating and securing closure of all loss, theft, damage 
or destruction cas s; physically inventorying all property upon termination or completion of this contract; 
and disposing of IT ms at the time they are determined to be excess to contractual needs. 

(2) The Contractor shal establish and maintain Government accounting source data, as may be required by this 
contract, particula~y in /he areas of recognition of acquisitions and dispositions of material and equipment. 

(3) The Contractor Sh~1I establish and maintain procedures necessary to assess its property management 
system effectiveness, ~nd shall perform periodic internal reviews and audits. Significant findings and/or resutts 
of such reviews and rUdits pertaining to Government property shall be made available to the Property 
Administrator. 

(g) Systems analysis. 

(1) The Government s,1I have access to the contractor's premises and all Government property, at reasonable 
times, for the purpose~ of reviewing, inspecting and evaluating the Contractor's property management plan(s), 
systems, procedures, records, and supporting documentation that pertains to Government property. This 
access includes all site Ilocations and, with the Contractor's consent, all subcontractor premises. 

(2) Records of Govern~ent property shall be readily available to authorized Government personnel and shall be 
appropriately safeguarded. 

I 
(3) Should it be determined by the Government that the Contractors (or subcontractor's) property management 
practices are inadequa e or not acceptable for the effective management and control of Government property 
under this contract, or ~resent an undue risk to the Government, the Contractor shall prepare a corrective action 
plan when requested by the Property Adm inistrator and take all necessary corrective actions as specified by the 
schedule within the corlective action plan. 

(4) The Contractor shS/1 ensure Government access to subcontractor premises, and all Government property 
located at subcontractor premises, for the purposes of reviewing, inspecting and evaluating the subcontractor's 
property management plan, systems, procedures, records, and supporting documentation that pertains to 
Government property. 

(h) Contractor Liability for iovemment Property. 

(1) The Contractor asslilmes the risk of, and shall be responsible for, any loss, theft, damage or destruction of 
Government property ~pon its delivery to the Contractor as Government-furnished property. However, the 
Contractor is not resPo~sible for reasonable wear and tear to Government property or for Government property 
properly consumed in PirfOrming this contract. 

(2) The Contractor shall take all reasonable actions necessary to protect the Government property from further 
loss, theft, damage or ~estruction. The Contractor shall separate the damaged and undamaged Government 
property, place all the ~ffected Government property in the best possible order, and take such other action as 
the Property Administr lor directs. 

(3) The Contractor shal do nothing to prejudice the Government's rights to recover against third parties for any 
loss, theft, damage or d struction of Government property. 

(4) Upon the request 0 the Contracting Officer, the Contractor shall, at the Government's expense, furnish to 
the Government all rea onable assistance and cooperation, including the prosecution of suit and the execution 
of instruments of aSSig~ment in favor of the Government in obtaining recovery. . 

(i) Equitable adjustment. E~uitable adjustments under this clause shall be made in accordance with the procedures 
of the Changes clause. Ho' ever, the Government shall not be liable for breach of contract for the following: 
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(2) Delivery of Govem ent-furnished property in a condition not suitable for its intended use. 

(3) An increase, decrea e, or substitution of Government-furnished property. 

(4) Failure to repair or r place Government property for which the Government is responsible. 

0) Contractor inventory dis sal. Except as otherwise provided for in this contract, the Contractor shall not dispose 
of Contractor inventory unj authorized to do so by the Plant Clearance Officer. 

(1) Scrap to which the iovernment has obtained title under paragraph (e) of this clause. 

(i) Contractor with * approved scrap procedure. 

(A) The Contrac or may dispose of scrap resulting from production or testing under this contract without 
Government ap roval. However, if the scrap requires demilnartzation or is sensitive property, the 
Contractor shall submit the scrap on an inventory disposal schedule. 

(8) For scrap frbm other than production or testing the Contractor may prepare scrap lists in lieu of 
inventory diSPOSrl schedules (provided such lists are consistent with the approved scrap procedures). 

(C) Inventory disposal schedules shall be submitted for all aircraft regardless of condition, flight safety 
critical aircraft parts, and scrap that-

(1) ReqUire, demilitartzation; 

(2) Is a c1as1ified item; 

(3) Is gener ted from classified items; 

(4) Contains hazardous materials or hazardous wastes; 

(5) Contains precious metals that are economically beneficial to recover; or 

(6) Is dangerous to the public health, safety, or welfare. 

(ii) Contractor withfut an approved scrap procedure. The Contractor shall submit an inventory disposal 
schedule for all scr p. The Contractor may not dispose of scrap resulting from production or testing under 
this contract withou Government approval. 

(2) Predisposal requirlents. 

(i) Once the Cont ctor determines that Contractor-acquired property is no longer needed for contract 
performance, the Cbntractor in the following order of priority-

(A) May contact the Contracting Officer if use of the property in the performance of other Government 
contracts is pra ical; 

(8) May purcha e the property at the acquisition cost; or 

(C) Shall make easonable efforts to retum unused property to the approprtate supplier at fair market 
value (less, if a plicable, a reasonable restocking fee that is consistent with the supplier's customary 
practices) . 

(ii) The Contractor fhall list, on Standard Form 1428, Inventory Disposal Schedule, property that was not 
used in the perfo ance of other Government contracts under paragraph 0)(2)(i)(A) of this clause, property 
that was not purch sed under paragraph 0)(2)(i)(8) of this clause, and property that could not be returned to 
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(i) The Contractor hall use Standard Form 1428, Inventory Disposal Schedule, to identify-

(A) Govemme t-fumished property that is no longer required for performance of this contract, provided 
the terms of a other Govemment contract do not require the Govemment to fumish that property for 
performance 0 this contract; 

(8) Contractor- cquired property, to which the Government has obtained title under paragraph (e) of 
'this clause, whi h is no longer required for performance of that contract; and 

(C) Termination inventory. 

(ii) The Contractor ~ay annotate inventory disposal schedules to identify property the Contractor wishes to 
purchase from the fovernment. 

(iii) Unless the Pla'1l Clearance Officer has agreed otherwise, or the contract requires electronic submission 
of inventory disposal schedules, the Contractor shall prepare separate inventory disposal schedules for-

(A) Special test equipment with commercial components; 

(8) Special test equipment without commercial components; 

(C) Printing eq ipment; 

(D) Information technology (e.g., computers, computer components, peripheral equipment, and related 
equipment); 

(E) Precious m als in raw or bulk form; 

(F) Nonnuclearlhazardous materials or hazardous wastes; or 

I 

(G) Nuclear mJ; erials or nuclear wastes. 

(iv) The Contractor hall provide the information required by FAR 52.245-1 (f)(1)(iii) along wtth the following: 

(A) Any additio I al; information that may facilitate understanding of the property's intended use. 

(8) For work-inrPrOgress, the estimated percentage of completion. 

(C) For preciou metals, the type of metal and estimated weight. 

(D) For hazardhus material or property contaminated with hazardous material, the type of hazardous 
material. I 

(E) For metal~ in mill product form, the form, shape, treatment, hardness, temper, specification 
(commercial or IGovernment) and dimensions (thickness, width and length). 

(v) Property with tt same description, condition code, and reporting location may be grouped in a single 
line item. 

(vi) Scrap should b reported by "lot" along with metal content, estimated weight and estimated value. 

(4) Submission reqUire~ents. The Contractor shall submit inventory disposal schedules to the Plant Clearance 
Officer no later than- I 

(i) 3D-days following the Contracto~s determination that a Government property item is no longer required 



for performance of his contract; 

DE-EM0001819 
Page 71 of 107 

WIPP Transportation Services 

(ii) 60 days, or suc longer period as may be approved by the Plant Clearance Officer, following completion 
of contract deliveri s or performance; or 

(iii) 120 days, or s ch longer period as may be approved by the Termination Contracting Officer following 
contract terminatio in whole or in part. 

(5) Corrections. The Plant Clearance Officer may-

(i) Reject a sChedulr for cause (e.g., contains errors, determined to be inaccurate); and 

(ii) Require the c~ractor to correct an inventory disposal schedule. 

(6) Postsubmission adj stments. The Contractor shall notify the Plant Clearance Officer at least 10 working 
days in advance of its i tent to remove an item from an approved inventory disposal schedule. Upon approval of 
the Plant Clearance ,Icer, or upon expiration of the notice period, the Contractor may make the necessary 
adjustments to the invertOry schedule. 

(7) Storage. I 

(i) The Contractor snail store the property identified on an inventory disposal schedule pending receipt of 
disposal instructions. The Govemment's failure to fumish disposal instructions within 120 days following 
acceptance of an in±,ntOry disposal schedule may entitle the Contractor to an equitable adjustment for costs 
incurred to store sucl' property on or after the 121 st day. 

(iQ The Contractor srall obtain the Plant Clearance Officer'S approval to remove Govemment property from 
the premises where the property is currently located prior to receipt of final disposition instructions. If 
approval is granted'~' ny costs incurred by the Contractor to transport or store the property shall not increase 
the price or fee of any Govemment contract. The storage area shall be appropriate for assuring the 
property's physical fety and suitability for use. Approval does not relieve the Contractor of any liability for 
such property under his contract. 

(8) Disposition instructirs, 

(i) If the Government doeSfot furnish disposition instructions to the Contractor within 45 days following acceptance 
of a scrap list, the Contra or may dispose of the listed scrap in accordance with the Contracto~s approved scrap 
procedures. 

(ii) The Contractor shall pr pare for shipment, deliver f.o.b. origin, or dispose of Contractor inventory as directed by 
the Plant Clearance Officef" Unless otherwise directed by the Contracting Officer or by the Plant Clearance Officer, 
the Contractor shall remov and destroy any markings identifying the property as U.S. Government-owned property 
prior to its disposal. 

(iii) The Contracting OffiCe] may require the Contractor to demilitarize the property prior to shipment or disposal. In 
such cases, the Contractor may be entitled to an equitable adjustment under paragraph (i) of this clause. 

(9) Disposal proceeds. As irected by the Contracting Officer, the Contractor shall credit the net proceeds from the 
disposal of Contractor inve tory to the contract, or to the Treasury of the United States as miscellaneous receipts. 

(10) Subcontractor invent ry disposal schedules. The Contractor shall require its Subcontractors to submit 
inventory disposal schedu es to the Contractor in accordance with the requirements of paragraph 0)(4) of this 
clause. 

(k) Abandonment of Goverrrnent property. 

(1) The Government shall not abandon sensitive Government property or termination inventory without the 
Contractor's written conserlt. 
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(2) The Governmen~ upon notice to the Contractor, may abandon any nonsensitive Government property in place, 
at which time all obligations of the Government regarding such property shall cease. 

(3) The Govemment has nb obligation to restore or rehabilitate the Contracto~s premises under any circumstances; 
however, if Govemment-iurnished property is withdrawn or is unsuitable for the intended use, or if other 
Government property is substituted, then the equitable adjustment under paragraph (i) of this clause may properly 
include restoration or reha~;litation costs. 

(I) Communication. All comrunications under this clause shall be in writing. 

(m) Contracts outside the ~nited States. If this contract is to be performed outside of the United States and its 
outlying areas, the words "povernment" and "Government-fumished' (wherever they appear in this clause) shall be 
construed as "United State Govemment" and "United States Govemment-furnished,' respectively. 

1.121 DEAR 952.203-70 Whistle lower Protection for Contractor Employees (DEC 2000) 

(a) The Contractor shall mply with the requirements of "DOE Contractor Employee Protection Program" at 10 
CFR part 708 for wort performed on behalf of DOE directly related to activities at DOE-owned or-leased sites. 

(b) The Contractor shall insert or have inserted the substance of this clause, including this paragraph (b), in 
subcontracts at all iers, for subcontracts involving work performed on behalf of DOE directly related to 
activities at DOE-own d or leased sites. 

1.122 DEAR 952.204-2 Security MAY 2002) 

(a) Responsibility. It is the Contracto~s duty to safeguard all classified information, special nuclear material, and 
other DOE property.~' he Contractor shall, in accordance with DOE security regulations and requirements, be 
responsible for safeg arding all classified information and protecting against sabotage, espionage, loss or 
theft of the classifi documents and material in the Contracto~s possession in connection with the 
performance of wor~ under this contract. Except as otherwise expressly provided in this contract, the 
Contractor shall, upon completion or termination of this contract, transmit to DOE any classified matter in the 
possession of the C~' tractor or any person under the Contracto~s control in connection with performance of 
this contract. If rete tion by the Contractor of any classified matter is required after the completion or 
termination of the co tract, the Contractor shall identify the items and types or categories of matter proposed 
for retention, the rea ns for the retention of the matter, and the proposed period of retention. If the retention 
is approved by the co tracting officer, the securtty provisions of the contract shall continue to be applicable to 
the matter retained. pecial nuclear material shall not be retained after the completion or termination of the 
contract. 

(b) Regulations. The Con ractor agrees to comply with all security regulations and requirements of DOE in effect 
on the date of award. 

(c) Definition of classifi d information. The term "classified information" means Restricted Data, Formerly 
Restricted Data, or N tional Security Information. 

(d) Definition of restricted ata. The term "Restricted Data" means all data concerning (1) design, manufacture, or 
utilization of atomic w apons; (2) the production of special nuclear material; or (3) the use of special nuclear 
material in the produ ion of energy, but shall not include data declassified or removed from the Restricted 
Data category pursuan to Section 142 of the Atomic Energy Act of 1954, as amended. 

(e) Definition of formerly festricted data. The term "Formerly Restricted Data" means all data removed from the 
Restricted Data categ ry under section 142 d. of the Atomic Energy Act of 1954, as amended. 

(f) Definition of National ecurity Information. The term "National Security Information" means any information or 
material, regardless of its physical form or characteristics, that is owned by, produced for or by, or is under the 
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prior Orders to requir protection against unauthorized disclosure, and which is so designated. 

(g) Definition of Special uclear Material (SNM). SNM means: (1) plutonium, uranium enriched in the isotope 233 
or in the isotope 23~, and any other material which pursuant to the provisions of Section 51 of the Atomic 
Energy Act of 1954, f· s amended, has been determined to be special nuclear material, but does not include 
source material; or ( ) any material artificially enriched by any of the foregoing, but does not include source 
material. 

(h) Security clearance gf personnel. The Contractor shall not permit any individual to have access to any 
classified informatiO

f 
except in accordance with the Atomic Energy Act of 1954, as amended, Executive 

Order 12356, and th DOE's regulations or requirements applicable to the particular level and category of 
classified information to which access is required. 

(i) Criminal liability. It is ~nderstood that disclosure of any classified information relating to the work or services 
ordered hereunder t9 any person not entitled to receive it, or failure to safeguard any classified information 
that may come to the Contractor or any person under the Contractor's control in connection with work under 
this contract, may subject the Contractor, its agents, employees, or subcontractors to criminal liability under 
the laws of the Unite~ States. (See the Atomic Energy Act of 1954, as amended, 42 U.S.C. 2011 et seq.; 18 
U.S.C. 793 and 794; tnd E.O. 12356.) 

0) Foreign Ownership, crtrol or Influence. 

(1) The Contractor shall immediately provide the cognizant security office written notice of any change in the 
extent and natur~ of foreign ownership, control or influence over the Contractor which would affect any 
answer to the qu~stions presented in the Certificate Pertaining to Foreign Interests, Standard Form 328 
or the Foreign qwnership, Control or Influence questionnaire executed by the Contractor prior to the 
award of this contract. In addition, any notice of changes in ownership or control which are required to be 
reported to the S.bcurities and Exchange Commission, the Federal Trade CommiSSion, or the Department 
of Justice shall ato be furnished concurrently to the Contracting Officer. 

(2) If a Contractor has changes involving foreign ownership, control or influence, DOE must determine 
whether the chahges will pose an undue risk to the common defense and security. In making this 
determination, DOE will consider proposals made by the Contractor to avoid or mitigate foreign 
influences. I 

(3) If the cognizant s~curity office at any time determines that the Contractor is, or is potentially, subject to 
foreign ownership, control or influence, the Contractor shall comply with such instructions as the 
Contracting Officrr shall provide in writing to safeguard any classified information or special nuclear 
material. 

(4) The Contractor agrees to insert terms that conform substantially to the language of this clause, including 
this paragraph, in all subcontracts under this contract that will require subcontractor employees to 
possess access lauthorizations. Additionally, the Contractor must require subcontractors to have an 
existing DOD or mOE Facility Clearance or submit a completed Certificate Pertaining to Foreign Interests, 
Standard Form ~28, required in DEAR 952.204-73 prior to award of a subcontract. Information to be 
provided by a su~contractor pursuant to this clause may be submitted directly to the Contracting Officer. 
For purposes of t is clause, subcontractor means any subcontractor at any tier and the term "Contracting 
Officer" means t e DOE Contracting Officer. When this clause is included in a subcontract, the term 
"Contractor" shall mean Subcontractor and the term "contract" shall mean subcontract. 

(5) The Contracting fficer may terminate this contract for default either if the Contractor fails to meet 
obligations impo ed by this clause or if the Contractor creates a FOCI situation in order to avoid 
performance or termination for default. The Contracting Officer may terminate this contract for 
convenience if tie Contractor becomes subject to FOCI and for reasons other than avoidance of 
performance of t e contract, cannot, or chooses not to, avoid or mitigate the FOCI problem. 

1.123 DEAR 952.204·70 Classi .cation/Declassification (SEP 1997) 

In the performance of wo k under this contract, the Contractor or subcontractor shall comply with all provisions of 
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the Department of Energy's regulations and mandatory DOE directives which apply to work involving the 
classification and declassification of information, documents, or material. In this section, "information" means 
facts, data, or knOWledg~itself; "document" means the physical medium on or in which information is recorded; 
and "material" means a roduct or substance which contains or reveals information, regardless of its physical 
form or characteristics. lassified information is "Restricted Data" and "Formerly Restricted Data" (classified 
under the Atomic Ener y Act of 1954, as amended) and "National Security Information" (classified under 
Executive Order 12958 r prior Executive Orders). The original decision to classify or declassify information is 
considered an inherentl~~ Govemmental function. For this reason, only Government personnel may serve as 
original classifiers, i.e., ederal Government Original Classifiers. Other personnel (Government or Contractor) 
may serve as derivativ classifier, which involves making classification decisions based upon classification 
guidance, which reflect decisions made by Federal Government Original Classifiers. 

The Contractor or sUb~ntractor shall ensure that any document or material that may contain classified 
information is reviewed b¥ either a Federal Government or a Contractor Derivative Classifier in accordance with 
classification regulation~ including mandatory DOE directives and classification/declassification guidance 
fumished to the Contractpr by the Department of Energy to determine whether it contains classified information 
prior to dissemination. ~or information which is not addressed in classification/declassification guidance, but 
whose sensitivity appeals to warrant classification, the Contractor or subcontractor shall ensure that such 
information is reviewed b~' a Federal Government Original Classifier. 

In addition, the Contract r or subcontractor shall ensure that existing classified documents (containing either 
Restricted Data or Forme Iy Restricted Data or National Security Information) which are in its possession or under 
its control are periodicall~ reviewed by a Federal Government or Contractor Derivative Declassifier in accordance 
with classification regulatipns, mandatory DOE directives and classification/declassification guidance furnished to 
the Contractor by the Department of Energy to determine if the documents are no longer appropriately classified. 
Priorities for declassification review of classified documents shall be based on the degree of public and 
researcher interest and lhe likelihood of declassification upon review. Documents which no longer contain 
classified information are lie be declassified. Declassified documents then shall be reviewed to determine if they 
are publicly releasable. ~ocuments which are declassified and determined to be publicly releasable are to be 
made available to the P~bliC in order to maximize the public's access to as much Government information as 
possible while minimizing IsecUrity costs. 

The Contractor or subcorjtractor shall insert this clause in any subcontract which involves or may involve access 
to classified information. I 

DEAR 970.5223-1 Integrltion of Environmental, Safety, and Health into Work Planning and Execution 
(DEC 2000) 

(a) For the purposes of this clause, 

(1) Safety encompas les environment, safety and health, including pollution prevention and waste 
minimization; and 

(2) Employees includ subcontractor employees. 

(b) In performing work un, er this contract, the contractor shall perform work safely, in a manner that ensures 
adequate protection for e I ployees, the public, and the environment. and shall be accountable for the safe 
performance of work. Th contractor shall exercise a degree of care commensurate with the work and the 
associated hazards. The ntractor shall ensure that management of environment, safety and health (ES&H) 
functions and activities b comes an integral but visible part of the contractor's work planning and execution 
processes. The contracto shall, in the performance of work, ensure that: 

(1) Line management is responsible for the protection of employees, the public, and the environment. Line 
management include those contractor and subcontractor employees managing or supervising employees 
performing work. 

(2) Clear and unambi uous lines of authority and responsibility for ensuring (ES&H) are established and 
maintained at all orga izationallevels. 
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(3) Personnel posse the experience, knowledge, skills, and abilities that are necessary to discharge their 
responsibilities. 

(4) Resources are e fictively allocated to address ES&H, programmatic, and operational considerations. 
Protecting emPlOyee" the public, and the environment is a priority whenever activities are planned and 
performed. 

(5) Before work is pe~ormed, the associated hazards are evaluated and an agreed-upon set of ES&H 
standards and requir~ments are established which, if properly implemented, provide adequate assurance that 
employees, the PUbil and the environment are protected from adverse consequences. 

(6) Administrative and engineering controls to prevent and mitigate hazards are tailored to the work being 
performed and associated hazards. Emphasis should be on designing the work and/or controls to reduce or 
eliminate the hazard~ and to prevent accidents and unplanned releases and exposures. 

(7) The conditions an6 requirements to be satisfied for operations to be initiated and conducted are 
established and agreed-upon by DOE and the contractor. These agreed-upon conditions and requirements 
are requirements of t*e contract and binding upon the contractor. The extent of documentation and level of 
authority for agreement shall be tailored to the complexity and hazards associated with the work and shall be 
established in a Safely Management System. 

(c) The contractor shall Janage and perform work in accordance with a documented Safety Management System 
(System) that fulfills all C~ditions in paragraph (b) of this clause at a minimum. Documentation of the System 
shall describe how the COl tractor will: 

(1) Define the scope t work; 

(2) Identify and anal1e hazards associated with the work; 

(3) Develop and imPljment hazard controls; 

(4) Perform work within controls; and 

(5) Provide feedback rn adequacy of controls and continue to improve safety management. 

(d) The System shall des9ribe how the contractor will establish, document, and implement safety performance 
objectives, performance Ijleasures, and commitments in response to DOE program and budget execution 
guidance while maintainirlg the integrity of the System. The System shall also describe how the contractor will 
measure system effectivtess. 

(e) The contractor shall s~bmit to the contracting officer documentation of its System for review and approval. 
Dates for submittal, discu.rsions, and revisions to the System will be established by the contracting officer. 
Guidance on the preparal,on, content, review, and approval of the System will be provided by the contracting 
officer. On an annual basIs, the contractor shall review and update, for DOE approval, its safety performance 
objectives, performance lj1easures, and commitments consistent with and in response to DOE's program and 
budget execution gUidanJ. and direction. Resources shall be identified and allocated to meet the safety 
objectives and performan e commHments as well as maintain the integrity of the entire System. Accordingly, the 
System shall be integrate with the contractor's business processes for work planning, budgeting, authorization, 
execution, and change c9ntrol. 

(f) The contractor shall CO~PIY with, and assist the Department of Energy in complying with, ES&H requirements 
of all applicable laws andfegUlations, and applicable directives identified in the clause of this contract entitled 
"Laws, Regulations, and DE Directives." The contractor shall cooperate with Federal and non-Federal agencies 
having jurisdiction over E· &H matters under this contract. 

(g) The contractor shall p lomptly evaluate and resolve any noncompliance with applicable ES&H requirements 
and the System. If the comtractor fails to provide resolution or if, at any time, the contracto~s acts or failure to act 
causes substantial harm Or an imminent danger to the environment or health and safety of employees or the 
public, the contracting o~r may issue an order stopping work in whole or in part. Any stop work order issued by 
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a contracting officer und this clause (or issued by the contractor to a subcontractor in accordance with 
paragraph (i) of this clau~e) shall be without prejudice to any other legal or contractual rights of the Government. 
In the event that the contrtacting officer issues a stop work order. an order authortzing the resumption of the work 
may be issued at the dis retion of the contracting officer. The contractor shall not be entitled to an extension of 
time or additional fee or mages by reason of. or in connection with. any work stoppage ordered in accordance 
with this clause. 

(h) Regardless of the pe ormer of the work, the contractor is responsible for compliance with the ES&H 
requirements applicable tp this contract. The contractor is responsible for flowing down the ES&H requirements 
applicable to this contra~ to subcontracts at any tier to the extent necessary to ensure the contractor's 
compliance with the reqUirements. 

(i) The contractor shall in~lude a clause substantially the same as this clause in subcontracts involving complex or 
hazardous work on site al a DOE-owned or-leased facility. Such subcontracts shall provide for the rtght to stop 
work under the conditionS described in paragraph (g) of this clause. Depending on the complexity and hazards 
associated with the WOrk~the contractor may choose not to require the subcontractor to submit a Safety 
Management System for he contractors review and approval. 

DEAR 970.5223-4 Work lace Substance Abuse Programs at DOE Sites (DEC 2010) 

(a) Program ImplementatIOn. The Contractor shall, consistent with 10 CFR part 707, Workplace Substance Abuse 
Programs at DOE Sifss, incorporated herein by reference with full force and effect, develop, implement, and 
maintain a wOrkPlaCelsubstance abuse program. 

(b) Remedies. In addilio~ to any other remedies available to the Government, the Contractors failure to comply 
with the requirements of 10 CFR part 707 or to perform in a manner consistent with its approved program 
may render the Cont~ctor subject to: the suspension of contract payments, or, where applicable, a reduction 
in award fee; terminalion for default; and suspension or debarment. 

(c) Subcontracts. 
(1) The Contractor a rees to notify the contracting officer reasonably in advance of, but not later than 30 days 

prior to, the award of any subcontract the Contractor believes may be subject to the requirements of 10 

CFR Part 707. ~ 
(2) The DOE prime ontractor shall require all subcontracts subject to the provisions of 10 CFR part 707 to 

agree to develo and implement a workplace substance abuse program that complies with the 
requirements of 0 CFR part 707, Workplace Substance Abuse Programs at DOE Sites, as a condition 
for award of the subcontract. The DOE prtme Contractor shall review and approve each subcontractor's 
program, and shall periodically monitor each subcontractor's implementation of the program for 
effectiveness an1 compliance with 10 CFR part 707. 

(3) The Contractor Jgrees to include, and require the inclusion of, the requirements of this clause in all 
subcontracts, at ~ny tier, that are subject to the provisions of 10 CFR part 707. 



SECTION J - LIST OF ATTACHMENTS 

J.1 List of Attachments 

The following attach me ts constitute part of this contract: 

A: Government Fu ished Property (GFP) List 
B: Reporting Requ rements Checklist 
C.1: Wage Rate Dete ination Number 1996-0223 Revision 28 
C.2: Wage Rate Dete ination Number 2005-2512 Revision 13 
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D: Office of Envlro mental Management FY 2011 Performance Agreement with the Assistant 
Secretary 



DE-EM0001819 
Page 78 of 107 

WIPP Transportation Services 

ATTACH ENT A: GOVERNMENT FURNISHED PROPERTY (GFP) LIST 

TO BE INSERTED AT TIME OF AWARD 
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ATT !"CHMENT B: REPORTING REQUIREMENTS CHECKLIST 

Report Reference Frequency Due Date Approval Approving 
Required OffIcial 

1. Transportation Manage ent Plan C.4.1 O,A 30 days after Y CO 
award 

2. Incident Report C.3.1.13.2 D N 

3. Trans~ion Plan C.4.3 0 Three days Y CO 
after award 

4. Exit Transition Plan C.4.3 R 60 days prior Y CO 
to contract 
end date 

5. Monthly Summary Repo C.3.4.1.8 M,A l~ofthe N 
a. CVSA Report Includin Violations· Month 

b. Downtimel Replacem nt Report 

6. Request for Driver Appr val C.3.5.1.2 O,R Y CO 

7. Driving Hour Report ** M,R N 

8. Security Plan C.4.4 O,A 30 days after Y CO 
award 

9. Reports of loss, damage destruction FAR R Y CO 
or theft of property 52.245-1 

(l)(l)(vi) 

1 O.Final physical completio or FAR 52. R 45 days prior y CO 
termination inventory 52.245-1 to contract 

(1)(1 )(iv) completion or 
upon 
termination 

11.QAPlan C.4.6 O,A 30 days after Y CO 
award 

12. ISMS Description C.4.7 O,A 30 days after y CO 
award 

13. Job Hazards Analysis C.4.7 O,R Prior to first Y CO 
shipment 

14. Driver Vehicle Inspectic n Record C.3.4.1.2. R Only when N 
(DVIR) deficiencies 

identified 

15. Workplace Substance Ibuse K.8 (DEAR 0 30 days after N 

Program I 970.5223-3) award 



• CVSA Report shall be sorted by tractors, drivers and trailers per 100,000 miles . 
•• Driving Hour Report to sh w driving hours, duty hours and total hours by driver. 

Freouency Key: 
0= On Award 
A = Annually (12 months afte award) 
D = Within 24 hours after inci ent 
M = Monthly 
R = As Required 

Distribution: 
One electronic and one hard opy shall be submitted to the CO and COR as listed below: 

DOE CO Address: 

U.S. Department f Energy, Carlsbad Field Office 
Attn: Diane sno1' 
P.O. Box 3090 
Carlsbad, NM 88 21-3090 
Email: diane.snowi.ws 

DOE COR Address: 

U.S. Department pf Energy, Carlsbad Field Office 
Attn: J.R. Stroble 
P.O. Box 3090 I 

Carlsbad, NM 88~21-3090 
Email: ·.r.stroble.wi.ws 
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ATTACHMENT C.1: WAGE RA E DETERMINATION NUMBER 1996·0223 REVISION 28 
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WD 96-0223 (Rev.-28) was lfirst posted on www.wdol.gov on 11130/2010 
Hazardous Waste PiCkUP/D~.sposal Services 
**************************************************************************** 
REGISTER OF WAGE DETERMI TIONS UNDER I U.S. DEPARTMENT OF LABOR 

THE SERVICE CONT~CT ACT I EMPLOYMENT STANDARDS ADMINISTRATION 
By direction of the Secretary of Labor I WAGE AND HOUR DIVISION 

I WASHINGTON, D.C. 20210 
I 
I 

Shirley F. Ebbesen Diviision of Wage I Wage Determination No: 1996-0223 
Director Determinations 11 Revision No: 28 

Date Of Revision: 11/24/2010 
-------------------------~--------------------------------------------------
NATIONWIDE: Applicable inl the continental U. S. and Hawaii 
Regions are defined as fo~lows: 

MIDWEST REGION: Illinois, Indiana, Iowa, Kansas, Michigan, Minnesota, Missouri, Nebraska, 
North Dakota, Ohio, South Dakota, and Wisconsin; 

NORTHEAST REGION: Connect~cut, Maine, Massachusetts, New Hampshire, New Jersey, New York, 
Pennsylvania, Rhode ISlanr' and Vermont; 

SOUTH REGION: Alabama, Arkansas, Delaware, District of Columbia, Florida, 
Georgia, Kentucky, Louisi~na, Maryland, Mississippi, North Carolina, Oklahoma, South 
Carolina, Tennessee, Texar' Virginia, and West Virginia; 

WEST REGION: Arizona, Cal~fornia, Colorado, Hawaii, Idaho, Montana, Nevada, New Mexico, 

::~~~~~:~:::~::::~::~:~:~l:~:::~~~~~~~::::::::::::-:::::::::----------------
Employed on contracts for removal of oil spills, hazardous waste materials and related 
cleanup services. 

OCCUPATION CODE - TITLE 

23440 - Heavy Equipment 0 era tor 
MIDWEST REGION 
NORTHEAST REGION 
SOUTH REGION 
WEST REGION 

23470 - Laborer 
MIDWEST REGION 
NORTHEAST REGION 
SOUTH REGION 
WEST REGION 

30090 - Environmental Tee nician 
MIDWEST REGION 
NORTHEAST REGION 
SOUTH REGION 
WEST REGION 

31010 - Airplane Pilot 
31361 - Truckdriver, Ligh 

MIDWEST REGION 
NORTHEAST REGION 
SOUTH REGION 

FOOTNOTE RATE 

28.56 
27.13 
24.88 
28.01 

16.07 
16.46 
12.54 
14.35 

25.42 
27.06 
24.10 
25.58 
27.51 

14.49 
18.18 
11. 78 



WEST REGION 
31362 - Truckdriver, 

MIDWEST REGION 
NORTHEAST REGION 
SOUTH REGION 
WEST REGION 

31363 - Truckdriver, 
MIDWEST REGION 
NORTHEAST REGION 
SOUTH REGION 
WEST REGION 

Medir 

HeaJ 

ALL OCCUPATIONS LISTED AB VE RECEIVE THE FOLLOWING BENEFITS: 
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12_26 

23_37 
23_41 
19.88 
21. 95 

24.49 
24.59 
20.83 
23.04 

HEALTH & .WELFARE: $3.50 per hour or $140.00 per week or $606.67 per month 

VACATION: 2 weeks paid va~1 ation after 1 year of service with a contractor or successor; 3 
weeks after 5 years, and weeks after 15 years. Length of service includes the whole 
span of continuous servic with the present contractor or successor, wherever employed, 
and with the predecessor ~ontractors in the performance of similar work at the same 
Federal facility. (Reg. 2f CFR 4.173) 

HOLIDAYS: A minimum of ten paid holidays per year: New Year's Day, Martin Luther King 
Jr. 's Birthday, washingtoh,s Birthday, Memorial Day, Independence Day, Labor Day, 
Columbus Day, Veterans' oky , Thanksgiving Day, and Christmas Day. (A contractor may 
substitute for any of thelnarned holidays another day off with pay in accordance with a 
plan communicated to the employees involved.) (See 29 CFR 4.174) 

VACATION (Hawaii): 2 weekl paid vacation after 1 year of service with a 
contractor or successor; B weeks after 10 years, and 4 weeks after 15 years. 
Length of service includek the whole span of continuous service with the present 
contractor or successor, ~herever employed, and with the predecessor contractors in the 
performance of similar wol:k at the same Federal facility. (Reg. 29 CFR 4.173) 

HEALTH & WELFARE (Hawaii)!1 $1.42 per hour, or $56.80 per week, or $246.13 per month hour 
for all employees on whos behalf the contractor provides health care benefits pursuant 
to the Hawaii prepaid Hea th Care Act. For those employees who are not receiving health 
care benefits mandated by the Hawaii prepaid Health Care Act, the new health and welfare 
benefit rate will be $3.5 per hour. 

** UNIFORM ALLOWANCE ** 

If employees are required to wear uniforms in the performance of this contract (either by 
the terms of the Government contract, by the employer, by the state or local law, etc.), 
the cost of furnishing SU;h uniforms and maintaining (by laundering or dry cleaning) such 
uniforms is an expense th t may not be borne by an employee where such cost reduces the 
hourly rate below that re uired by the wage determination. The Department of Labor will 
accept payment in accordapce with the following standards as compliance: 

The contractor or sUbcont l actor is required to furnish all employees with an adequate 
number of uniforms Without cost or to reimburse employees for the actual cost of the 
uniforms. In addition, Wh!re uniform cleaning and maintenance is made the responsibility 
of the employee, all cont actors and subcontractors subject to this wage determination 
shall (in the absence of bona fide collective bargaining agreement providing for a 
different amount, or the urnishing of contrary affirmative proof as to the actual cost), 
reimburse all employees ffr such cleaning and maintenance at a rate of $3.35 per week (or 
$.67 cents per day). Howe er, in those instances where the uniforms furnished are made of 
"wash and wear" materials may be routinely washed and dried with other personal 
garments, and do not requtre any special treatment such as dry cleaning, daily washing, 
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the terms of the Governit contract, by the contractor, by law, or by the nature of the 
work, there is no require ent that employees be reimbursed for uniform maintenance costs. 

** NOTES APPLYING TO THIS WAGE DETERMINATION ** 

Under the policy and gui~ance contained in All Agency Memorandum No. 159, the Wage and 
Hour Division does not recognize, for section 4(c) purposes, prospective wage rates and 
fringe benefit proviSionsl that are effective only upon such contingencies as "approval of 
Wage and Hour, issuance aif a wage determination, incorporation of the wage determination 
in the contract, adjusti~q the contract price, etc." (The relevant CBA section) in the 
collective bargaining agrbement between (the parties) contains contingency language that 
Wage and Hour does not re]cognize as reflecting "arm' s length negotiation II under section 
4{c) of the Act and 29 C_:F_R_ 5_ll{a) of the regulations_ This wage determination 
therefore reflects the al1tual CBA wage rates and fringe benefits paid under the 
predecessor contract. 

The duties of employees under job titles listed are those described in the 
IIService Contract Act Diriectory of occupations II , Fifth Edition, April 2006, unless 
otherwise indicated. COPi!es of the Directory are available on the Internet. A links to 
the Directory may be fOUnftl on the WHD home page at http://www_dol.gov/esa/whd/orthrough 
the Wage Determinations -L~ne (WDOL) Web site at http://wdol_gov/. 

REQUEST FOR AUTHORIZATIO lOF ADDITIONAL CLASSIFICATION AND WAGE RATE {Standard Form 1444 
(SF 1444)} 

Conformance Process: 

The contracting officer s, all require that any class of service employee which is not 
listed herein and which ils to be employed under the contract (i. e., the work to be 
performed is not performetl by any classification listed in the wage determination), be 
classified by the contracltor so as to provide a reasonable relationship (i.e., 
appropriate level of skiljl comparison) between such unlisted classifications and the 
classifications listed i~ the wage determination. Such conformed classes of employees 
shall be paid the monetar!y wages and furnished the fringe benefits as are determined. 
Such conforming process shall be initiated by the contractor prior to the performance of 
contract work by such unlilisted class (es) of employees. The conformed classification, wage 
rate, and/or fringe benefjits shall be retroactive to the commencement date of the 
contract. {See Section 41.6 (C) (vi)} When multiple wage determinations are included in a 
contract, a separate SF 1:444 should be prepared for each wage determination to which a 
class(es) is to be conforined. 

The process for preparin~ a conformance request is as follows: 

1) When preparing the bi~, the contractor identifies the need for a conformed 
occupation(s) and comput,s a proposed rate(s). 

2) After contract award, ~the contractor prepares a written report listing in order 
proposed classification tlitle(s), a Federal grade equivalency (FGE) for each proposed 
classification (s), job delscriPtion (5), and rationale for proposed wage rate (s), including 
information regarding the agreement or disagreement of the authorized representative of 
the employees involved, air where there is no authorized representative, the employees 
themselves. This report slhould be submitted to the contracting officer no later than 30 
days after such unlisted~'Class(es) of employees performs any contract work. 

3) The contracting offic r reviews the proposed action and promptly submits a report of 
the action, together wit the agency's recommendations and pertinent information 
including the position o~ the contractor and the employees, to the Wage and Hour 
Division, Employment Standards Administration, U.S. Department of Labor, for review. (See 
section 4.6{b) (2) of Regu!lations 29 CFR Part 4). 
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4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or 
disapproves the action vila transmittal to the agency contracting officer, or notifies the 
contracting officer that ladditional time will be required to process the request. 

S} The contracting Officelr transmits the Wage and Hour decision to the contractor. 

6) The contractor informslthe affected employees. 

Information required by t e Regulations must be submitted on SF 1444 or bond paper. 

When preparing a conforma~ce request, the "Service Contract Act Directory of 
Occupations" (the DirectoFY) should be used to compare job definitions to insure that 
duties requested are not ~erformed by a classification already listed in the wage 
determination. Remember, lit is not the job title, but the required tasks that determine 
whether a class is includ~d in an established wage determination. Conformances may not be 
used to artificially spli~, combine, or subdivide classifications listed in the wage 
determination. 
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ATTACHMENT C. WAGE RATE DETERMINATION NUMBER 2005·2512 REVISION 14 

************* THIS WAGE !DETERMINATION WAS REPLACED 06/17/2011 , 
************* 

WD 05-2512 (Rev.-14) was !first posted on www.wdo1.gov on 06/07/2011 
*************************1*************************************************** 
REGISTER OF WAGE DETERMINtTIONS UNDER! U.S. DEPARTMENT DF LABOR 

THE SERVICE CONTRACT ACT ! EMPLOYMENT STANDARDS ADMINISTRATION 
By direction of the Secre~ary of Labor ! WAGE AND HOUR DIVISION 

! WASHINGTON D.C. 20210 
! 
! 
! 
! Wage Determination No.: 2005-2512 

Diane C. Koplewski iDivision of 1 Revision No.: 14 
Director Wage Determinations I Date Of Revision: 06/01/2011 
=-~~~=-~~~-rl _________ ! ______________________ ___ 
States: New Mexico, Texas 

Area: New Mexico Counties of Chaves, Dona Ana, Eddy, Grant, Hidalgo, Lincoln, Luna, 
Otero, Sierra 
Texas Counties of Culberson, El Paso, Hudspeth 

1 

**Fringe Benefi:ts Required Follow the Occupational Listing** 
OCCUPATION CODE - TITLE I· FOOTNOTE 
01000 - Administrative Support And Clerical Occupations 

01011 - Accounting Clerik I 
01012 - Accounting C1erik II 
01013 - Accounting Clerk III 
01020 - Administrative !.Assistant 
01040 - Court Reporter I 

01051 - Data Entry Operator I 
01052 - Data Entry operE tor II 
01060 - Dispatcher, MotEr Vehicle 
01070 - Document preparrtion Clerk 
01090 - Duplicating Machine Operator 
01111 - General Clerk II 
01112 - General Clerk II 
01113 - General Clerk IiII 
01120 - Housing Referrall Assistant 
01141 - Messenger Couribr 
01191 - Order Clerk I I 

01192 - Order Clerk II 
01261 - Personnel Assis~ant (Employment) I 
01262 - Personnel Assisitant (Employment) II 
01263 - Personnel Assisltant (Employment) III 
01270 - Production Contirol Clerk 
01280 - Receptionist I 

01290 - Rental Clerk 
01300 - Scheduler, Mai:tenance 
01311 - Secretary I 
01312 - Secretary II 
01313 - Secretary III 
01320 - Service Order ispatcher 
01410 - Supply Technicibn 
01420 - Survey Worker 
01531 - Travel Clerk I 
01532 - Travel Clerk II 

RATE 

12.78 
14.46 
16.18 
17.66 
15.70 

9.57 
10.56 
13.41 
11.19 
11.19 

9.61 
10.49 
11. 77 
14.98 

8.76 
10.48 
11.44 
12.80 
14.44 
15.99 
16.69 

9.47 
10.50 
12.00 
12.01 
13.43 
14.98 
11. 77 
17 .23 
13.70 
11.16 
12.20 



01533 - Travel Clerk III 
01611 - Word Processor I 
01612 - Word Processor II 
01613 - Word Processor III 

05000 - Automotive Service Occupations 
05005 - Automobile BOd1 Repairer, Fiberglass 
05010 - Automotive Eledtrician 
05040 - Automotive Glads Installer 
05070 - Automotive wor~er 
05110 - Mobile EqUipme~'t Servicer 
05130 - Motor Equipmen Metal Mechanic 
05160 - Motor Equipmen Metal Worker 
05190 - Motor Vehicle echanic 
05220 - Motor Vehicle ~echanic Helper 
05250 - Motor Vehicle Upholstery Worker 
05280 - Motor Vehicle Wrecker 
05310 - Painter, Automdtive 
05340 - Radiator Repai~ Specialist 
05370 - Tire Repairer I 

05400 - Transmission R~palr Specialist 
07000 - Food Preparation lAnd Service Occupations 

07010 - Baker 
07041 - Cook I 
07042 - Cook II 
07070 - Dishwasher 
07130 - Food Service W rker 
07210 - Meat Cutter 
07260 - Waiter/Waitress 

09000 - Furniture Mainte~ance And Repair Occupations 
09010 - Electrostatic pray Painter 
09040 - Furniture Hand er 
09080 - Furniture Refi9isher 
09090 - Furniture Refi1isher Helper 
09110 - Furniture Repa~rer, Minor 
09130 - Upholsterer I 

11000 - General Services lAnd Support Occupations 
ll030 - Cleaner, Vehides 
ll060 - Elevator operaJ'or 
11090 - Gardener 
11122 - Housekeeping A~de 
11150 - Janitor I 

11210 - Laborer, Groun,s Maintenance 
11240 - Maid or Housem n 
ll260 - Pruner 
11270 - Tractor Operatdr 
11330 - Trail Maintena9ce Worker 
11360 - Window CleanerJ 

12000 - Health Occupations 
12010 - Ambulance Driveir 
120ll - Breath Alcohol ITechniCian 
12012 - Certified Occupational Therapist Assistant 
12015 - Certified PhYS~Cal Therapist Assistant 
12020 - Dental Assista~t 
12025 - Dental Hygienis;t 
12030 - EKG Technician I 

12035 - Electroneurodiajgnostic Technologist 
12040 - Emergency Medida1 Technician 
12071 - Licensed Practi!cal Nurse I 

.' 12072 - Licensed Practlical Nurse II 
12073 - Licensed Practi:cal Nurse III 
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13_00 
12_87 
14_45 
16_16 

16_41 
15_40 
14_37 
14_37 
12_32 
16_ 41 
14_37 
17_31 
11.29 
13_34 
14_37 
15_40 
14_37 
11. 33 
16_41 

10_51 
9_61 

11. 41 
7_37 
8_06 

11. 04 
7_30 

15_73 
8_80 

15_73 
11. 05 
13_15 
15_73 

8_07 
8_07 

12_04 
9_02 
9_02 
9_02 
7 _ 74 
7_79 

11.51 
9_02 

10_45 

12_83 
14 _ 94 
22_21 
21. 09 
12_61 
27_43 
25_42 
25_42 
12_83 
16_95 
18_96 
21.15 



12100 - Medical Assist nt 
12130 - Medical Labora ory Technician 
12160 - Medical Record Clerk 
12190 - Medical Record Technician 
12195 - Medical Transc iptionist 
12210 - Nuclear Medici e Technologist 
12221 - Nursing Assist nt I 
12222 - Nursing Assist~nt II 
12223 - Nursing Assist~nt III 
12224 - Nursing Assist~nt IV 
12235 - Optical Dispensler 
12236 - Optical Techni~ian 
12250 - Pharmacy Techniician 
12280 - Phlebotomist I 

12305 - Radiologic Techjnologist 
12311 - Registered Nurs'e I 

, 

12312 - Registered Nur"le II 
12313 - Registered Nurse II, Specialist 
12314 - Registered Nurse III 
12315 - Registered Nursje III, Anesthetist 
12316 - Registered Nurs'e IV 
12317 - Scheduler (DrU~ and Alcohol Testing) 

13000 - Information And ~rts Occupations 
13011 - Exhibits specia1list I 
13012 - Exhibits Specialist II 
13013 - Exhibits Specialist III 
13041 - Illustrator I 
13042 - Illustrator II 
13043 - Illustrator III 
13047 - Librarian 
13050 - Library Aide/Clierk 
13054 - Library Informaition Technology Systems 
Administrator I 

13058 - Library TeChniClian 
13061 - Media Specialist I 
13062 - Media Specialist II 
13063 - Media Specialist III 
13071 - Photographer I 
13072 - Photographer II 
13073 - Photographer II:I 
13074 - Photographer IJ 
13075 - Photographer V 
13110 - Video Teleconfe1rence Technician 

14000 - Information Technology Occupations 
14041 - Computer operatpr I 
14042 - Computer operatFr II 
14043 - Computer Operator III 
14044 - Computer operatbr IV 

I 
14045 - Computer Operator V 
14071 - Computer progr;er I 
14072 - Computer Progr er II 
14073 - Computer Progr er III 
14074 - Computer Prograerner IV 
14101 - Computer Syste1s Analyst I 
14102 - Computer syste1s Analyst II 
14103 - Computer Systems Analyst III 
14150 
14160 

15000 -

- Peripheral Equipment Operator 
- Personal CornputFr Support Technician 
Instructional occfpations 

15010 - Aircrew Training Devices Instructor (Non-Rated) 

(see 1) 
(see 1) 
(see 1) 
(see 1) 
(see 1) 
(see 1) 
(see 1) 
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10.86 
13.77 
13.27 
14- 84 
14-31 
33.37 

9.26 
10.41 
11-36 
12.75 
11-21 

9.30 
13.41 
13.52 
23.81 
23.99 
28.64 
28.64 
34.65 
34.65 
41-55 
21-37 

19.15 
23.08 
27 .03 
19.15 
23.08 
27.03 
24.46 
11-49 
22.09 

17 .24 
15.83 
17.83 
19.88 
12.93 
16.45 
20.57 
24.45 
27.88 
14.70 

13.67 
15.46 
17.25 
19.17 
21-22 
21-43 
26.56 

13.67 
22.41 

26.13 



""'" - "'0"" ".,","l "'"'0" '""",0'" ".,," 15030 - Air Crew Traini~1 9 Devices Instructor (Pilot) 
15050 - Computer Based, raining Specialist I Instructor 
15060 - Educational Tec nologist 
15070 - Flight Instructbr (Pilot) 
15080 - Graphic Artist l 
15090 - Technical Instr ctor 
15095 - Technical Instrhctor/Course Developer 
15110 - Test Proctor l 
15120 - Tutor 

16000 - Laundry, Dry-Clea ing, Pressing And Related Occupations 
16010 - Assembler I 

16030 - Counter Attendaht 
16040 - Dry Cleaner I 

16070 - Finisher, Flatw~. rk, Machine 
16090 - Presser, Hand 
16110 - Presser, Machin, Drycleaning 
16130 - Presser, Machin I Shirts 
16160 - Presser, Machin~, Wearing Apparel, Laundry 
16190 - Sewing Machine Operator 
16220 - Tailor I 

16250 - Washer, Machine 
19000 - Machine Tool Oper~tion And Repair Occupations 

19010 - Machine-Tool Operator (Tool Room) 
19040 - Tool And Die Ma~er 

21000 - Materials Handlin? And Packing Occupations 
21020 - Forklift Operator 
21030 - Material coordipator 
21040 - Material Expedi~er 
21050 - Material Handlihg Laborer 
21071 - Order Filler 
21080 - Production Line Worker (Food Processing) 
21110 - Shipping Packer 
21130 - Shipping/Receiv~ng Clerk 
21140 - Store Worker I 
21150 - Stock Clerk 
21210 - Tools And Parts Attendant 
21410 - Warehouse specirlist 

23000 - Mechanics And Maiptenance And Repair Occupations 
23010 - Aerospace Structural Welder 
23021 - Aircraft Mechan1c I 
23022 - Aircraft Mechan~c II 
23023 - Aircraft Mechanac III 
23040 - Aircraft Mechantl.c Helper 
23050 - Aircraft, Paint r 
23060 - Aircraft Servic r 
23080 - Aircraft workerl 
23110 - Appliance Mechahic 
23120 - Bicycle Repaire~ 
23125 - Cable Splicer I 

23130 - Carpenter, Maintenance 
23140 - Carpet Layer ~ 
23160 - Electrician, Ma:ntenance 
23181 - Electronics Tec nician Maintenance I 
23182 - Electronics Technician Maintenance II 
23183 - Electronics Tecr' nician Maintenance III 
23260 - Fabric Worker 
23290 - Fire Alarm Syst~m Mechanic 
23310 - Fire Extinguish~r Repairer 
23311 - Fuel Distributibn System Mechanic 
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32.14 
37.89 
26.13 
32.13 
37.89 
19.52 
18.06 
22.09 
14 .58 
14.58 

7.64 
7.64 
9.31 
7.64 
7.64 
7.64 
7.64 
7.64 
9.84 

10.41 
8.19 

15.73 
20.26 

10.91 
16.69 
16.69 

9.14 
10.49 
10.91 
10.48 
10.49 

8.93 
12.82 
10.91 
10.91 

26.14 
23.82 
26.14 
27.45 
16.39 
18.67 
19.25 
20.78 
16.14 
11.33 
21. 87 
15.73 
14.64 
18.27 
19.57 
21. 02 
22.67 
13.46 
16.62 
12.26 
19.79 



23312 - Fuel Distributipn System Operator 
23370 - General Mainten~nce Worker 
23380 - Ground Support ~quipment Mechanic 
23381 - Ground Support ~quipment Servicer 
23382 - Ground Support ~quipment Worker 

23391 - Gunsmith I l 
23392 - Gunsmith II 
23393 - Gunsmith III 
23410 - Heating, Ventil tion And Air-Conditioning Mechanic 
23411 - Heatlng, ventil[1 tion And Air Conditioning Mechanic 

(Research Facility) 
23430 - Heavy Equipment Mechanic 
23440 - Heavy Equipment Operator 
23460 Instrument Mech nie 
23465 - Laboratory/Shelter Mechanic 

23470 - Laborer ~ 
23510 - Locksmith 
23530 - Machinery Maint nance Mechanic 
23550 - Machinist, Main~enance 
23580 - Maintenance Tra~es Helper 
23591 - Metrology Techn~cian I 
23592 - Metrology Techn~cian II 
23593 - Metrology Techn~cian III 
23640 - Millwright I 

23710 - Office Appliancr Repairer 
23760 - Painter, Maintepance 
23790 - Pipefitter, Maihtenance . , 

23810 - Plumber, Malntepance 
23820 - Pneudraulic Systems Mechanic 
23850 - Rigger I 

23870 - Scale Mechanic 
23890 - Sheet-Metal Wor~er, Maintenance 
23910 - Small Engine Mebhanic 
23931 - Telecornmunicatibns Mechanic I 
23932 - Telecommunicatipns Mechanic II 
23950 - Telephone Linem~n 
23960 - Welder, Combina~lon, Maintenance 
23965 - Well Driller I 

23970 - Woodcraft worke~ 
23980 - Woodworker 

24000 - Personal Needs Oc upations 
24570 - Child Care Atterdant 
24580 - Child Care Center Clerk 
24610 - Chore Aide I 
24620 - Family Readines~ And Support Services 
Coordinator I 

24630 - Homemaker 
25000 - Plant And System 01 perations Occupations 

25010 - Boiler Tender 
25040 - Sewage Plant Op~rator 
25070 - Stationary Engipeer 
25190 - Ventilation Equ~pment Tender 
25210 - Water Treatmentl Plant Operator 

27000 - Protective Service Occupations 
27004 - Alarm Monitor I 

27007 - Baggage Inspectpr 
27008 - Corrections Off~cer 
27010 - Court Security Officer 
27030 - Detection Dog Hkndler 

"0'0 - ." •• ",. "",or' 
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15.20 
14.64 
23.82 
19.25 
20.78 
12.26 
14.64 
16.96 
16.12 
17 .24 

17.80 
16.96 
18.50 
15.73 

9.14 
15.73 
16.96 
16.31 
11.27 
18.50 
19.66 
20.93 
17.46 
15.62 
14.67 
17.63 
16.55 
16.96 
16.96 
14 .64 
15.63 
14.64 
21. 99 
23.51 
19.48 
16.96 
16.96 
16.96 
12.26 

8.41 
10.49 

8.29 
11. 01 

12.70 

19.71 
17.19 
18.43 
12.83 
17.19 

15.20 
10.38 
18.66 
18.66 
14.84 
18.66 



27070 - Firefighter 
27101 - Guard I 
27102 - Guard II 
27131 - Police Officer ~ 
27132 - Police Officer ~I 

28000 - Recreation Occupations 
28041 - Carnival Equipmbnt Operator 
28042 - Carnival Equipm~nt Repairer 
28043 - Carnival EqUpmept Worker 
28210 - Gate Attendant/Gate Tender 

28350 - Park Attendant (Aide) 
28310 - Lifeguard I 

28510 - Recreation AiderHealth Facility Attendant 
28515 - Recreation Specaalist 
28630 - Sports Official I 
28690 - Swimming Pool Operator 

29~~~1~ :t:~~~~~~n~~~o~~:b~~emen Occupational Services 

29020 - Hatch Tender I 

29030 - Line Handler 

I 

29041 - Stevedore I 
29042 - Stevedore II 

30000 - Technical Occupat~ons 
30010 - Air Traffic ConFrol Specialist, 
30011 - Air Traffic Control Specialist, 
30012 - Air Traffic Control Specialist, 
30021 - Archeological TrChnician I 
30022 - Archeological Trchnician II 
30023 - Archeological Technician III 
30030 - Cartographic Tebhnician 
30040 - Civil Engineeripg Technician 
30061 - Drafter/CAD Operator I 
30062 - Drafter/CAD Ope~ator II 
30063 - Drafter/CAD ope~' ator III 
30064 - Drafter/CAD Ope, ator IV 
30081 - Engineering Tee nician I 
30082 - Engineering Technician II 
30083 - Engineering Tecpnician III 
30084 - Engineering Technician IV 
30085 - Engineering Technician V 
30086 - Engineering Tecpnician VI 
30090 - Environmental Trchnician 
30210 - Laboratory Techpician 
30240 - Mathematical TeChnician 
30361 - Paralegal/Legal Assistant I 
30362 - Paralegal/Legal Assistant II 
30363 - Paralegal/Legal Assistant III 
30364 - Paralegal/Legal Assistant IV 
30390 - Photo-Optics Tephnician 
30461 - Technical Writer I , 

30462 - Technical Writer II 
30463 - Technical Writer III 

Center (HFO) 
Station (HFO) 
Terminal (HFO) 

30491 - Unexploded Ordn~nce (UXO) Technician I 
30492 - Unexploded Ordnknce (UXO) Technician II 
30493 - Unexploded Ordn~nce (UXO) Technician III 
30494 - Unexploded (UXO~ Safety Escort 
30495 - Unexploded (UXO~ Sweep Personnel 
30620 - Weather Observer, Combined Upper Air Or 
Surface Programs I 

'"'" - .,,",' ""'"'[' ,,"',' 

(see 2) 
(see 2) 
(see 2) 

(see 3) 

(see 3) 
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19.83 
10.38 
14.84 
21. 41 
23.78 

11. 64 
12.69 
8.45 

13.37 
11.90 
14.96 
10.92 
14.10 
11.92 
16.36 

17.06 
17 .06 
17.06 
15.68 
18.98 

35.77 
24.66 
27.16 
18.13 
20.27 
25.11 
25.12 
19.04 
15.03 
16.81 
19.99 
26.25 
15.71 
17.63 
20.27 
24.96 
29.90 
36.17 
19.33 
19.91 
24.90 
16.54 
20.49 
25.07 
30.33 
22.90 
26.05 
31. 87 
38.56 
22.74 
27 .51 
32.97 
22.74 
22.74 
19.99 

20.83 



31000 - Transportation/MOfile Equipment Operation Occupations 
31020 - Bus Aide 
31030 - Bus Driver 
31043 - Driver Courier 
31260 - Parking and Lot Attendant 
31290 - Shuttle Bus Driver 
31310 - Taxi Driver I 

31361 - Truckdriver, Light 
31362 - Truckdriver, Metiium 
31363 - Truckdriver, Hervy 
31364 - Truckdriver, Tractor-Trailer 

99000 - Miscellaneous Occhpatlons 

;;~;~ = ~::~'~~erk l 
99095 - Embalmer 
99251 - Laboratory Anlm 1 Caretaker I 
99252 - Laboratory Anim11 Caretaker II 
99310 - Mortician l 
99410 - Pest Controller 
99510 - Photo finishing orker 
99710 - Recycling Labor~r 
99711 - Recycling Specialist 
99730 - Refuse COllector' 
99810 - Sales Clerk 
99820 - School Crossing Guard 
99830 - Survey Party Chtef 
99831 - Surveying Aide I 

99832 Surveying Techn'cian 
99840 - Vending Machine Attendant 
99841 - Vending Machine Repairer 
99842 - Vending Machine Repairer Helper 
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9_98 
15_52 
11-32 

7.85 
12_39 
10.33 
12.39 
14.19 
17.82 
17.82 

7.93 
10.35 
22.74 

9.70 
10.76 
22.69 
14 .84 
11-95 
11-26 
14.37 

9.72 
10.14 

8.48 
17.09 
11.84 
13.97 

9.87 
12.54 

9.87 

ALL OCCUPATIONS LISTED AB!VE RECEIVE THE FOLLOWING BENEFITS: 

HEALTH & WELFARE: Life, a· cident, and health insurance plans, sick leave, pension plans, 
civic and personal leave, severance pay, and savings and thrift plans. Minimum employer 
contributions costing an verage of $3.50 per hour computed on the basis of all hours 
worked by service employees employed on the contract. 

VACATION: 2 weeks paid va~ation after 1 year of service with a contractor or successor; 3 
weeks after 5 years, and 4 weeks after 15 years. Length of service includes the whole 
span of continuous servic~ with the present contractor or successor, wherever employed, 
and with the predecessor ton tractors in the performance of similar work at the same 
Federal facility. (Reg. 29 CFR 4.173) 

HOLIDAYS: A minimum of te~ paid holidays per year, New Year's Day, Martin Luther King 
Jr's Birthday, Washington~s Birthday, Memorial Day, Independence Day, Labor Day, Columbus 
Day, Veterans' Day, Thanksgiving Day, and Christmas Day. (A contractor may substitute 
for any of the named holi~ays another day off with pay in accordance with a plan 
communicated to the employees involved.) (See 29 CFR 4174) 

I 
THE OCCUPATIONS WHICH HAVE NUMBERED FOOTNOTES IN PARENTHESES RECEIVE THE FOLLOWING: 

I 

1) COMPUTER EMPLOYEES: fnder the SCA at section 8(b), this wage determination does not 
apply to any employee who individually qualifies as a bona fide executive, 
administrative, or profes~ional employee as defined in 29 C.F.R. Part 541. Because most 
Computer System Analysts ~nd Computer Programmers who are compensated at a rate not less 
than $27.63 (or on a salary or fee basis at a rate not less than $455 per week) an hour 
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would likely qualify as exempt computer professionals, (29 C.F.R. 541.400) wage rates may 
not be listed on this wage determination for all occupations within those job families_ 
In addition, because this wage determination may not list a wage rate for some or all 
occupations within those job families if the survey data indicates that the prevailing 
wage rate for the occupation equals or exceeds $27.63 per hour conformances may be 
necessary for certain nonexempt employees. For example, if an individual employee is 
nonexempt but nevertheless performs duties within the scope of one of the Computer 
Systems Analyst or Computer Programmer occupations for which this wage determination does 
not specify an seA wage rate, then the wage rate for that employee must be conformed in 
accordance with the conformance procedures described in the conformance note included on 
this wage determination. 

Additionally, because job titles vary widely and change quickly in the computer industry, 
job titles are not determinative of th"e application of the computer professional 
exemption. Therefore, the exemption applies only to computer employees who satisfy the 
compensation requirements and whose primary duty consists of: 

(1) The application of systems analysis techniques and procedures, including 
consulting with users, to determine hardware, software or system functional 
specifications; 

(2) The design, development, documentation, analysis, creation, testing or 
modification of computer systems or programs, including prototypes, based on and related 
to user or system design specifications; 

(3) The design, documentation, testing, creation or modification of computer programs 
related to machine operating systems; or 

(4) A combination of the aforementioned duties, the performance of which requires the 
same level of skills_ (29 G.F.R_ 541.400)_ 

2) APPLICABLE TO AIR TRAFFIC CONTROLLERS ONLY - NIGHT DIFFERENTIAL: An employee is 
entitled to pay for all work performed between the hours of 6:00 P_M_ and 6:00 A_M_ at 
the rate of basic pay plus a night pay differential amounting to 10 percent of the rate 
of basic pay. 

3) AIR TRAFFIC CONTROLLERS AND WEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY: If you work 
at night as part of a regular tour of duty, you will earn a night differential and 
receive an additional 10% of basic pay for any hours worked between 6pm and 6am. If you 
are a full-time employed (40 hours a week) and Sunday is part of your regularly scheduled 
workweek, you are paid at your rate of basic pay plus a Sunday premium of 25% of your 
basic rate for each hour of Sunday work which is not overtime (i.e. occasional work on 
Sunday outside the normal tour of duty is considered overtime work). 

HAZARDOUS PAY DIFFERENTIAL: An 8 percent differential is applicable to employees employed 
in a position that represents a high degree of hazard when working with or in close 
proximity to ordinance, explosives, and incendiary materials. This inclUdes work such as 
screening, blending, dying, mixing, and pressing of sensitive ordance, explosives, and 
pyrotechnic compositions such as lead azide, black powder and photoflash powder. All 
dry-house activities involving propellants or explosives. Demilitarization, 
modification, renovation, demolition, and maintenance operations on sensitive ordnance, 
explosives and incendiary materials. All operations involving regrading and cleaning of 
artillery ranges. 

A 4 percent differential is applicable to employees employed in a position that 
represents a low degree of hazard when working with, or in close proximity to ordance, 
(or employees possibly adjacent to) explosives and incendiary materials which involves 
potential injury such as laceration of hands, face, or arms of the employee engaged in 
the operation, irritation of the skin, minor burns and the like; minimal damage to 
immediate or adjacent work area or equipment being used. All operations involving, 
unloading, storage, and hauling of ordance, explosive, and incendiary ordnance material 
other than small arms ammunition. These differentials 
are only applicable to work that has been specifically designated by the agency for 
ordance, explosives, and incendiary material differential pay. 
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If employees are required to wear uniforms in the performance of this contract (either by 
the terms of the Government contract, by the employer, by the state or local law, etc.), 
the cost of furnishing such uniforms and maintaining (by laundering or dry cleaning) such 
uniforms is an expense that may not be borne by an employee where such cost reduces the 
hourly rate below that required by the wage determination. The Department of Labor will 
accept payment in accordance with the following standards as compliance: 

The contractor or subcontractor is required to furnish all employees with an adequate 
number of uniforms without cost or to reimburse employees for the actual cost of the 
uniforms. In addition, where uniform cleaning and maintenance is made the responsibility 
of the employee, all contractors and subcontractors subject to this wage determination 
shall (in the absence of a bona fide collective bargaining agreement providing for a 
different amount, or the furnishing of contrary affirmative proof as to the actual cost), 
reimburse all employees for such cleaning and maintenance at a rate of $3.35 per week (or 
$.67 cents per day). However, in those instances where the uniforms furnished are made 
of "wash and wear" materials, may be routinely washed and dried with other personal 
garments, and do not require any special treatment such as dry cleaning, daily washing, 
or commercial laundering in order to meet the cleanliness or appearance standards set by 
the terms of the Government contract, by the contractor, by law, or by the nature of the 
work, there is no requirement that employees be reimbursed for uniform maintenance costs. 

The duties of employees under job titles listed are those described in the 
"Service Contract Act Directory of Occupations", Fifth Edition, April 2006, unless 
otherwise indicated. Copies of the Directory are available on the Internet. A links to 
the Directory may be found on the WHD home page at http://www_dol_gov/esa/whd/ or through 
the Wage Determinations On-Line (WDOL) Web site at http://wdol_gov/_ 

REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE {Standard Form 1444 
(SF 1444)) 

Conformance Process: 

The contracting officer shall require that any class of service employee which is not 
listed herein and which is to be employed under the contract (i.e., the work to be 
performed is not performed by any classification listed in the wage determination), be 
classified by the contractor so as to provide a reasonable relationship (i.e., 
appropriate level of skill comparison) between such unlisted classifications and the 
classifications listed in the wage determination. Such conformed classes of employees 
shall be paid the monetary wages and furnished the fringe benefits as are determined. 
Such conforming process shall be initiated by the contractor prior to the performance of 
contract work by such unlisted class(es) of employees. The conformed classification, 
wage rate, and/or fringe benefits shall be retroactive to the commencement date of the 
contract. {See Section 4.6 (C) (vi}} When multiple wage determinations are included in a 
contract, a separate SF 1444 should be prepared for each wage determination to which a 
class(es) is to be conformed. 

The process for preparing a conformance request is as follows: 

1) When preparing the bid, the contractor identifies the need for a conformed 
occupation(s} and computes a proposed rate{s) . 

2) After contract award, the contractor prepares a written report listing in order 
proposed classification title(s), a Federal grade equivalency (FGE) for each proposed 
classification(s), job description(s), and rationale for proposed wage rate(s), including 
information regarding the agreement or disagreement of the authorized representative of 
the employees involved, or where there is no authorized representative, the employees 
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themselves. This report should be submitted to the contracting officer no later than 30 
days after such unlisted class(es) of employees performs any contract work. 

3) The contracting officer reviews the proposed action and promptly submits a report of 
the action, together with the agency's recommendations and pertinent information 
including the position of the contractor and the employees, to the Wage and Hour 
Division, Employment Standards Administration, U.S. Department of Labor, for review. 
(See section 4.6(b) (2) of Regulations 29 CFR Part 4). 

4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or 
disapproves the action via transmittal to the agency contracting officer, or notifies the 
contracting officer that additional time will be required to process the request. 

5) The contracting officer transmits the Wage and Hour decision to the contractor. 

6) The contractor informs the affected employees. 

Information required by the Regulations must be submitted on SF 1444 or bond paper. 

When preparing a conformance request, the IIService Contract Act Directory of 
Occupations" (the Directory) should be used to compare job definitions to insure that 
duties requested are not performed by a classification already listed in the wage 
determination. Remember, it is not the job title, but the required tasks that determine 
whether a class is included in an established wage determination. Conformances may not 
be used to artificially split, combine, or subdivide classifications listed in the wage 
determination. 
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Office of Environmental Management 
Performance Agreement with the Assistant Secretary 

Overview 

The Office of Environmental Management (EM) is working to complete the safe cleanup of the 
environmental legacy brought about from five decades of nuclear weapons development and 
government-sponsored nuclear energy research. For FY 2011, EM's commitments advance the 
program and management goals, priorities, and expectations of Assistant Secretary Ines Triay 
and move us toward a more efficient and effective organization. We have begun the difficult 
task of developing and implementing a new business model that reflects a management 
philosophy of empowering the Field with the authorities and resources necessary to successfully 
execute the EM Program mission. This business model also supports EM leadership's vision of 
creating an enduring management model that normalizes and enhances EM's ability to function 
as a high-performing organization. The expectation is that EM will perform at such a high level 
that the Government Accountability Office removes it from the list of high-risk organizations. 
This new business model will be a major step forward in achieving this goal. 

Building on Our Success 

Since the start of the EM organization in the late 1980s, we have accomplished much for the 
Nation in fulfilling our cleanup mission. In FY 2011, we will continue to build on our progress 
by improving our safety performance; realigning the Headquarters/Field authorities and 
resources; improving project performance; achieving excellence in leadership; and establishing 
strategic options for the EM portfolio. 

Improving Our Processes 

With the new business model, we are improving the measures for these commitments. They are 
more specific, quantified, and meaningful for managers, employees, and stakeholders. This 
agreement is the commitment by the Environmental Management leadership team to turn 
resources into results. We will continually improve EM as we create an organization that works 
better and costs less. 

EM's primary responsibility is the safe cleanup of the environmental legacy. It is the purpose for 
which Congress established the EM Program. Programmatic success will be measured by what 
is accomplished, i.e., the number of sites restored, quantities of material treated and disposed of, 
amounts of soil and groundwater remediated, etc. However, overall success will also be 
measured by how the program is managed, i.e., through critical management goals such as safety 
performance, project and contract management, and excellence in business management 
practices and leadership. 
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To saftly transform the environmental legacy into assets available for the Nation'sfoture by 
completing quality cleanup work on schedule and within cost, delivering demonstrated value to 
the American taxpayer. 

Vision 

To be viewed as one of the best managed government programs and the employer of choice in 
the Federal Government. 

Principles and Values 

In February 20 I 0, Secretary of Energy Chu issued seven management principles to guide the 
Department of Energy in fulfilling its mission and in its daily operations. The Office of 
Environmental Management has fully embraced these principles. 

I. Our mission is vital and urgent. 
2. Science and technology lie at the heart of our mission. 
3. We will treat our people as our greatest asset. 
4. We will pursue our mission in a manner that is safe, secure, legally and ethically sound, 

and fiscally responsible. 
5. We will manage risk in fulfilling our mission. 
6. We will apply validated standards and rigorous peer review. 
7. We will succeed only through teamwork and continuous improvement. 

In addition to the Department's Management Principles, the Office of Environmental 
Management has developed a set of core values that serve as the "rules of the road" on our 
journey to excellence. 

I. We care about our mission, have a sense of urgency in the pursuit of our goals and a 
desire for quality in our work. 

2. We demonstrate accountability by taking ownership, meeting our commitments, and 
admitting our mistakes. 

3. We acknowledge and reward individual and team successes. 
4. We talk directly and honestly to each other to resolve conflict in a timely and respectful 

manner. 
5. We communicate clearly and concisely and check for understanding. 
6. We ask for help when we need it and we look for ways to help each other succeed. 
7. We have a questioning attitude and pursue issues until a decision is made. 
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Program-Related Commitments 

EM continues to pursue its cleanup objectives within the overall framework of achieving the 
greatest risk reduction benefit per radioactive content and overlaying regulatory compliance 
commitments and best business practices to maximize cleanup progress. To support this 
approach EM has prioritized its cleanup activities: 

• Essential activities to maintain a safe, secure, and compliant posture in the EM complex 
• Radioactive tank waste stabilization, treatment, and disposal 
• Spent nuclear fuel (SNF) storage, receipt, and disposition 
• Special nuclear material (SNM) consolidation, stabilization, and disposition 
• Transuranic (TRU) and mixed/low-level waste (MILLW) disposition 
• Groundwater and soil remediation 
• Excess facilities deactivation and decommissioning (D&D) 

Under each of our Program Goals, EM has established strategies that address our most 
significant goals. Under each strategy, and consistent with our budget for FY 2011, we have 
established "measures of success." In this FY 2011 Agreement, we have set forth a total of2l 
program-related strategies and 15 measures of success. 

The following Program Goals, strategies and metrics are our commitments for FY 20 I I as we 
strive to raise the level of our overall performance. In several instances our metrics go beyond 
the levels defined in our individual performance plans and are intended to stretch the 
organization and develop a team commitment to EM's strategic goals. Where indicated, a few of 
the particularly demanding metrics are expressed as ranges with the intent to bound meeting 
versus exceeding expectations. 

Goal 1. Complete the three major tank waste treatment construction projects within the 
approved baseIines_ 

• Work with the Federal staff, contractors, and union representatives to ensure that the 
projects have the necessary tools (such as technology resources, innovative tools to 
maintain motivation, and a strong owner's presence) to succeed in the most efficient 
manner. 

• Partner with national laboratories, industry, academia, and the Corps of Engineers to 
ensure the best scientific and engineering resources are used, so that the technologies 
selected for development and deployment and the design and construction approaches 
used will help reduce risk, lower cost, and accelerate project completion. 

• Establish an integrated design/engineering testing and commissioning framework across 
the EM complex to support project teams and enhance technical decision-making. 

• Use the Code of Record concept to only make project changes that are essential to project 
success. 

• Use Construction Project Reviews (CPRs) to identifY and assist in resolution of key 
project issues related to scope, cost, schedule, project risk management, and technical 
approach. 
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• Ensure the contract fee is aligned with completion of each capital asset. 
Success will be measured by: 

FY 2011 Metric 1.1: Project cost and schedule performance indices between 0.9 and 
1.15. 

FY 2011 Metric 1.2: Ninety (90) percent ofCPRs are performed as scheduled and 
demonstrate continuous improvement in the severity and impact of CPR 
recommendations. 

FY 2011 Metric 1.3: Ninety (90) percent of Corrective Actions associated with 
recommendations identified in CPRs are finished within six months of the completion of 
each CPR. 

FY 2011 Metric 1.4: Interim success parameters, including schedule milestone metrics 
for each project, are developed by 12/30/10, and are evaluated monthly and used to 
predict project success. 

Goal2. Reduce the life-cycle costs and accelerate the cleanup of the Cold War 
environmental legacy. 

• Develop an R&D roadmap for the development and application of advanced modeling 
and simulation tools to accelerate progress on EM challenges in 2011. 

• Engage the Department's basic and applied research capabilities to develop novel 
methods for addressing high-level waste that can accelerate progress and reduce costs of 
this multi-decadal program. 

• Prioritize the technology development and deployment (TOO), base, and applicable 
Recovery Act funds to best achieve this goal. 

• Integrate and manage the TOO investment and insert technologies at appropriate 
maturity. 

• Continue to use the National Academy of Sciences, Environmental Management 
Advisory Board, EM Technical Experts Group, and the expertise of EM Federal staff to 
inform us on how best to achieve reductions in the life-cycle cost for the tank waste 
mission. 

• Provide Blue Ribbon Commission (BRC) information and cost benefits based on current 
plans and potential improvements. 

• Use appropriate system planning models to demonstrate the benefit of deploying state-of­
the-art technologies and/or more effective strategies in order to reduce the life-cycle cost 
of the tank waste cleanup mission. 

Success will be measured by: 

FY 2011 Metric 2.1: The Enhanced Tank Waste Strategic Investment Portfolio (ETW­
SIP) is developed by 9/30/11, consistent with EM's long-term vision to accelerate the 
cleanup schedule by six years at Savannah River Site (SRS), reducing environmental 
liability/life-cycle costs by $3 billion at SRS. 
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FY 2011 Metric 2.2: The Enhanced Tank Waste Strategic Investment Portfolio (ETW­
SIP) is developed by 9/30//1, consistent with EM's long-term vision to accelerate the 
cleanup schedule by seven years at Hariford, reducing environmental liability/life-cycle 
costs by $16 billion at Hanford. 

FY 2011 Metric 2.3: Ensuring budget planning such that both Hanford and SRS 
baselines reflect the new transformational technologies required to support the ETW-SIP 
by 9/30111. 

FY 2011 Metric 2.4: Ensuring that requirements and appropriate baseline planning at 
Hanford and SRS are complete by 6/30/11 to support the ETW-SIP using new 
transformational technologies. 

FY 2011 Metric 2.5: By 9/30/11, developing and utilizing EM's strategic planning tools 
to identifY the benefits of deploying state-of-the-art technologies and/or more effective 
strategies to reduce the life-cycle cost of the tank waste cleanup mission. 

Goal3. Complete disposition of90 percent oflegacy TRU waste by the end of2015. 

• Centralize the characterization of small quantity sites' TRU waste in Idaho. 
• Expand and enhance Central Characterization Program capabilities. 
• Utilize shielded canisters to accelerate transportation and disposal ofRH TRU wastes. 
• Process and dispose of Large Box TRU, utilizing the TRUPACT-III. 
• Align contract incentives at Waste Isolation Pilot Plant (WIPP) and TRU generator sites 

to support specific legacy TRU disposition targets each year. 

Success will be measured by: 

FY 2011 Metric 3.1: Attaining a disposition rate of 6,000 to 8,000 cubic meters 
(meets/exceeds, respectively) ofTRU waste across the EM complex by 9/30/11. 

FY 2011 Metric 3.2: Completing the disposition ofTRU waste from six to eight 
(meets/exceeds, respectively) of the eight small quantity sites identified in the Carlsbad 
Field Office (CBFO) TRU Waste Acceleration Plan by 9/30/11. 

FY 2011 Metric 3.3: Meeting 90 percent of legacy TRU disposition related site 
regulatory milestones by 9/30/11. 

Goal 4. Reduce the EM legacy footprint by 40 percent by the end of 2011, leading to 
approximately 90 percent reduction by 2015. 

• Utilize $6 billion from the American Recovery and Reinvestment Act. 
• Work with regulators and stakeholders to ensure compliance and timely implementation 

of required cleanup actions. 



FY 2011 Performance Agreement with the Assistant Secretary 

DE-EM0001819 
Page 103 of 107 

WIPP Transportation Services 

Rev. 0 - December 16.2010 

• Focus on completion of EM activities (transuranic waste, low-level waste, soil and 
groundwater, and D&D) resulting in reduced environmental risks to the community. 

Success will be measured by: 

FY 2011 Metric 4.1: Reducing the active EMfootprint from 931 to approximately 560 
square miles by 9/30/11. 

FY 2011 Metric 4_2: Delivering on 90 to 100 percent (meets/exceeds, respectively) of 
EM's compliance commitments (acceleration of 46 milestones by 9/30/11). 

FY 2011 Metric 4.3: Accelerating the legacy cleanup at Brookhaven National 
Laboratory (BNL), SLAC National Accelerator Laboratory (SLAC), and Separations 
Process Research Unit (SPRU) to allow completion by 9/30/11. 

Management-Related Commitments 

EM continues to pursue its commitment to becoming a high-performing organization guided by 
its vision of excellence, core values, its Roadmap to Excellence, and the implementation of its 
new business model. To support this approach, EM has identified the following Management 
Goals, strategies, and metrics for our FY 20 II contract. 

Under each of our Management Goals, EM has established strategies that address our most 
significant goals. Under each strategy, and consistent with our budget for FY 2011, we have 
established "measures of success." In this FY 2011 Agreement, we have set forth a total of 16 
Management-related strategies and 18 measures of success. 

GoalS. Improve safety, security and quality assurance towards a goal ofzero accidents, 
incidents, and defects. 

• Ensure that EM sites and projects integrate safety, security and quality, and evaluate 
performance indicators that measure these functions, throughout the applicable life-cycle 
including procurement, design, engineering, construction, commissioning, operation, 
deactivation/decommissioning, and environmental restoration. 

• Use sound science and engineering along with developing a proactive relationship with 
the Defense Nuclear Facilities Safety Board (DNFSB) to expeditiously resolve Board 
concerns and issues. 

• Ensure EM Headquarters and Field elements continue to identifY and deploy strategies 
and approaches that guarantee strong safety and security cultures are in place, such as 
Human Performance Improvement, performance and vulnerability assessments, and 
enhancement of the self-assessment process, focusing improvement efforts on areas of 
poorest performance. 

• Employ a risk-based decision-making process for operation and decommissioning of EM 
facilities. 

Success will be measured by: 
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FY 2011 Metric 5.1: Maintaining an average Total Recordable Case rate of <1.3 and a 
Days Awayfrom Work, Restricted Work or Transfer case rate of<0.6- 0.7 
(exceeds/meets, respectively). 

FY 2011 Metric 5.2: Attain and maintain zero cases where poor quality assurance 
practices by vendors, subcontractors, and prime contractors results in the installation of 
defective equipment or software within EM nuclear facilities. 

FY 2011 Metric 5.3: Attain a level of zero to 20 percent overdue action items 
(exceeds/meets, respectively) resultingfrom DNFSB letters or recommendations, as 
identified in the DOE Sqfety Issues Management System by 9/30/11. 

FY 2011 Metric 5.4: Developing a concise statement by 9/30/11 that defines EM's vision 
that can be used to improve the effectiveness andfocus of EM's annual ISM validation. 

FY 2011 Metric 5.5: Developing an interim EM risk informed decision-making policy, 
and associated requirements and guidance by 9/30/11. 

Goal 6. Improve contract and project management with the objective of delivering results 
on time, and within cost. 

• Use the EM Contract and Project Management Corrective Action Plan as a starting point 
and create an internal quality assurance process that will lead to successful and sustained 
execution of EM contract and project management improvements. 

• Improve and expand the use of independent contract and project reviews, construction 
project reviews, peer reviews, and external independent reviews to keep contracts and 
projects aligned and on track. Conduct verification and validation reviews to ensure that 
performance data is credible and reliable. 

• Strengthen the integration of acquisition and project management processes so that 
contract statements of work and deliverables are based on clear project requirements, 
robust front-end planning and risk analysis, ensuring that nuclear safety requirements are 
addressed early, and changes to contract and project baseline and the contract are 
managed through strict and timely change control processes. 

• Complete restructuring of the EM cleanup projects into smaller, more definitive capital 
projects and non-capital operations activities. Adhere to DOE Order 413.3A for planning 
and execution of capital assets and follow the same discipline for managing the non­
capital asset operations activities, e.g., establishing approval authorities, performance 
goals and metrics, project director designation, and change control procedures. 

• Become a stronger owner by holding contractors accountable and pursue partnering 
relationships to create win-win scenarios, where both the Federal staff and contractor 
staff understand and respect the rules of engagement and build better business 
relationships. Also, build stronger relationships with oversight organizations to improve 
communications and demonstrate transparency and accountability in EM's contract and 
project management. 



FY 2011 Performance Agreement with the Assistant Secretary 

DE-EMOOO1819 
Page 105 of 107 

WIPP Transportation Services 

Rev. 0 - December 16, 2010 

• Develop EM-specific cost estimating policy, guidance, historical cost databases, and 
expertise to improve our ability to perform Independent Government Cost Estimates as 
well as Independent Cost Reviews and validation of contractor-generated cost estimates, 

• Invest in personnel development by providing training and career development in 
contract and project management. 

Success will be measured by: 

FY 2011 Metric 6.1: Completing 90 percent of capital asset projects (initiated after the 
DOE Root Cause Analysis report was issued) within 10 percent of original cost and 
schedule performance baselines unless otherwise impacted by a directed change by 
9/30/11. 

FY 2011 Metric 6.2: Maintaining at least 95 to 98 percent (meets/exceeds, respectively) 
of project performance data reporting in 1P ABS/P ARS II error free by 9/30/11. 

FY 2011 Metric 6.3: Approving 80 percent of contract performance baselines within 180 
days from contractor's jinal accepted submission. 

FY 2011 Metric 6.4: Finalizing 80 percent of change orders within 180 days. 

FY 2011 Metric 6.5: Negotiating 90 percent of project changes that require contract 
modifications in advance of Acquisition Executive approval by 9/30/11. 

FY 2011 Metric 6.6: Managing life-cycle costs within jive percent of current EM 
program portfolio using FY 2011 Budget and Planning Guidance by 9/30/11. 

FY 2011 Metric 6.7: Implementing partnering agreements for at least jive major 
contracts by 9/30/11. 

FY 2011 Metric 6.8: Ensuring 85 percent of contracting series workforce has 
appropriate certification. 

FY 2011 Metric 6.9: Ensuring 90 percent of projects have Federal Project Directors 
certified at the appropriate level assigned to projects no later than Critical Decision 3. 

FY 2011 Metric 6.10: Achieving EM overall prime contract small business goal of jive 
percent. 

Goal 7. Achieve excellence in management and leadership, making EM one ofthe best 
places to work in the Federal Government. 
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• Benchmark best-in-class agencies (the Nuclear Regulatory Commission ranked number 
one in this year's Partnership for Public Service [PPS] survey) and develop improvement 
plans in the areas of leadership, planning, performance tracking, worklbusiness processes, 
customer service/relations, and accountability. 

• Utilize the Federal Employee Viewpoint Survey (EVS), the PPS Survey, and follow-up 
targeted surveys such as 360-degree evaluations to address those attributes of 
management and leadership that EM must direct particular attention to if it is to become 
best-in-class in the Federal Government. 

• Create an EM Continuous Improvement Program that incorporates all lessons learned 
from previous oversight reports to improve the efficiency and effectiveness of EM 
operations. 

• Establish sustainability goal targets for Field Offices and projects. 
• Support DOE corporate management improvement initiatives. 

Success will be measured by: 

FY 2011 Metric 7.1: Developing and implementing a Continuous Improvement 
Program by 3/3//11 and measuring performance through monthly reviews. 

FY 2011 Metric 7.2: Implementing 75 percent of recommendations of the Employee 
Viewpoint Survey Working Group and solicitingfeedback by 9/01/11. 

FY 2011 Metric 7.3: Conducting benchmarking with best-in-class agencies by 3rd 
Quarter FY 2011, and performing a gap analysis and developing recommended actions 
to close gaps by 9/30/11. 

Measurement and Monitoring of Performance 

To maintain focus, a sense of urgency, and to have a real impact on performance, there will be 
periodic reviews of progress, discussion of difficulties encountered, and agreement on 
appropriate actions. These reviews will be held between the Assistant Secretary and/or her 
designees and EM's management leadership. Any specific reporting requirements will be 
developed jointly with the EM managers. 

Assistant Secretary Support 

In order to accomplish the goals herein described, it is the Assistant Secretary's objective to 
provide visible, high profile support by: 

• Ensuring that the necessary resources are in place to promote the success of these goals; 
• Communicating goal achievement and progress periodically through EM Updates, 

EMFEDCAST and other media; 
• Championing each X-Team's efforts to implement their action plans; 
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• Formally recognizing superior efforts in achieving goals through incentive awards; and, 
• Communicating, negotiating and mitigating responses and issues with senior Department 

and private sector officials. 

Terms of Agreement 

This agreement is intended to improve the internal management ofthe U.S. Department of 
Energy's Office of Environmental Management and is not intended to and does not create any 
right, benefit, trust or responsibility, substantive or procedural, enforceable by law or equity by 
any party against the U.S. Department of Energy, its agencies, its officers, or any person. This 
agreement will remain in effect until modified. It is expected that it will be updated annually to 
reflect significant changes in budget, policy, personnel or other factors that may affect the 
accomplishment of objectives. This agreement represents our joint commitment to an EM that 
works better, costs less, and fulfills our sacred trust to the American People. 




