

PART I – THE SCHEDULE

SECTION F:

DELIVERIES OR PERFORMANCE

TABLE OF CONTENTS

F.01	FAR 52.242-15 STOP WORK ORDER	F-2
F.02	FAR 52.242-17 GOVERNMENT DELAY OF WORK (APR 1984).....	F-2
F.02	PERIOD OF PERFORMANCE.....	F-2
F.04	PLACE OF PERFORMANCE.....	F-2
F.05	HOURS OF OPERATION.....	F-2

SECTION F - DELIVERIES OR PERFORMANCE

F.01 FAR 52.242-15 STOP WORK ORDER (AUG 1989)

F.02 FAR 52.242-17 GOVERNMENT DELAY OF WORK (APR 1984)

F.02 PERIOD OF PERFORMANCE

The base period of performance for this Contract is 12 months from the time the Contractor assumes full responsibility for the Performance Work Statement (PWS). The contract includes four (4) one-year option periods that may be exercised unilaterally in accordance with FAR 52.217-9, "Option to Extend the Term of the Contract."

Contract transition will be 30 days from the written Notice to Proceed (NTP) prior to the base period of performance and the Contractor assuming full responsibility for the PWS.

F.04 PLACE OF PERFORMANCE

The principal place of performance for this Contract is the Department of Energy Carlsbad Field Office located at the Skeen-Whitlock Building 4021 National Parks Highway Carlsbad, NM 88220.

F.05 HOURS OF OPERATION

Operating hours for the contractor will be on a 24/7 day per week schedule during active shipments (inclusive of holidays) until such shipments have arrived at the destination or monitoring is no longer needed. The actual operating hours for the contractor and work hours for each employee will be agreed to by the CBFO, the COR, and the Contractor's designated onsite supervisor (Project Manager).